SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : IB-28950-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 45.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01261 TESTING FOR ASBESTOS 4.000 EACH
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-04345 UNDERGROUND STORAGE TANK, LIQUID WASTE DISPOSAL, A 4,800.000 GAL
20 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 GAL 4.000 EACH
21 202-07601 TESTING FOR WASTE, A 8.000 EACH
22 202-09443 REGULATED MATERIALS, DISPOSE, A 400.000 CYs
23 202-09444 REGULATED MATERIALS, TRANSPORT, A 400.000 CYs
24 202-09445 REGULATED MATERIALS, REMOVE, A 400.000 CYs
25 203-02000 EXCAVATION, COMMON 19,226.000 CYs
26 203-02070 BORROW 33,378.000 CYs
27 204-02290 SETTLEMENT PLATE 8.000 EACH
28 204-08415 STAKES, SETTLEMENT 8.000 EACH
29 205-03371 SEDIMENT, REMOVE 661.000 CYs
30 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 297.000 TON
31 205-06934 TEMPORARY MULCHING 25.000 TON
32 205-06936 TEMPORARY SEDIMENT TRAP 73.000 TON
33 205-06937 TEMPORARY SILT FENCE 1,960.000 LEFT
34 205-06938 TEMPORARY SLOPE DRAIN 222.000 LET
35 207-08262 SUBGRADE TREATMENT, TYPE I 6,877.000 SYS
36 207-08267 SUBGRADE TREATMENT, TYPE IIIA 348.000 SYS
37 210-08219 DITCH 1,290.000 LEFT
38 211-02050 B BORROW 825.000 CYs
39 211-06467 AGGREGATE FOR END BENT BACKFILL 48.000 CYs
40 211-09264 STRUCTURE BACKFILL, TYPE 1 284.800 CYs
41 211-09266 STRUCTURE BACKFILL, TYPE 3 1,683.000 CYs
42 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,981.000 TON
43 302-07455 DENSE GRADED SUBBASE 32.000 CYs
44 303-01180 COMPACTED AGGREGATE, NO. 53 712.000 TON
45 303-09533 COARSE AGGREGATE 63.000 TON
46  304-07493 WIDENING WITH HMA, TYPE B 32.000 TON
47 306-08034 MILLING, ASPHALT, 1 1/2 IN. 529.000 SYS
48 401-06264 PROFILOGRAPH, HMA LUMP LUMP
49 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,084.000 TON



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 130 CONTRACT ID : IB-28950-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 402-07433 HMA SURFACE, TYPE B 687.000 TON
51 406-05520 ASPHALT FOR TACK COAT 2.100 TON
52 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
53 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
54 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 375.000 LFT
55 602-06729 BARRIER DELINEATOR 14.000 EACH
56 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 195.000 SYS
57 610-07487 HMA FOR APPROACHES, TYPE B 49.000 TON
58 610-08446 PCCP FOR APPROACHES, 6 IN. 118.000 SYS
59 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 3.000 EACH
60 615-06505 MONUMENT, B 3.000 EACH
61 616-02320 GEOTEXTILES 1,326.000 SYS
62 616-06405 RIPRAP, REVETMENT 514.000 TON
63 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
64 621-06545 FERTILIZER 6.300 TON
65 621-06553 SEED MIXTURE, R 2,145.000 LBS
66 621-06557 SEED MIXTURE, T 1,010.000 LBS
67 621-06565 MULCHING MATERIAL 25.000 TON
68 621-06567 WATER 22.600 kGAL
69 621-06574 SODDING 4,153.000 SYS
70 621-06575 SODDING, NURSERY 2,130.000 SYS
71  628-09402 FIELD OFFICE, B 15.000 MOS
72 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 15.000 MOS
73  628-09408 MOBILE LAPTOP COMPUTER SYSTEM 12.000 MOS
74 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
75 701-06011 DYNAMIC PILE LOAD TEST 3.000 EACH
76 701-06012 TEST PILE, RESTRIKE 3.000 EACH
77 701-06027 TEST PILE 3.000 EACH
78 701-51160 PILE, STEEL SHELL, 14 IN. 1,229.000 LFT
79 701-99086 PILE TIP, STEEL SHELL 17.000 EACH
80 702-51005 CONCRETE, A, SUBSTRUCTURE 83.000 CYs
81 702-51015 CONCRETE, B, FOOTINGS 5.200 CYs
82 702-92857 CONCRETE, C, SUBSTRUCTURE 22.000 CYs
83 703-51030 REINFORCING STEEL 6,317.000 LBS
84 703-51032 REINFORCING STEEL, EPOXY COATED 80,165.000 LBS
85 704-51002 CONCRETE, C, SUPERSTRUCTURE 284.000 CYs
86 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
87 706-51020 CONCRETE, C, RAILING 40.000 CYs
88 707-09310 STRUCTURAL MEMBERS, CONCRETE BULB-T 826.000 LFT
89 709-07110 SEAL COAT, GRAFFITI RESISTANT 12,509.000 SET
90 709-51821 SURFACE SEAL LUMP LUMP
91 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 400.000 LFT
92 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 400.000 LFT
93 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 400.000 LFT
94 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 400.000 LFT
95 715-05136 PIPE, TYPE 1, CIRCULAR, 72 IN. 225.000 LFT
96 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 105.000 LFT
97 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 270.000 LFT
98 715-05212 PIPE, TYPE 4, CIRCULAR, 24 IN. 400.000 LFT
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CALL ORDER : 130 CONTRACT ID : IB-28950-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
99 715-05237 PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4 SQ. FT. 217.000 LET
100 715-05443 PIPE, DRAINTILE TERMINAL SECTION, 12 IN 10.000 LFT
101 715-06357 CONCRETE ANCHOR, 72 IN. 2.000 EACH
102 715-09446 PIPE, TYPE 4, CIRCULAR, 36 IN. 400.000 LFT
103  715-09447 PIPE, DRAIN TILE TERMINAL SECTION, 24 IN. 10.000 LET
104 715-09448 PIPE, DRAIN TILE, TERMINAL SECTION, 36 IN. 10.000 LFT
105 715-46005 PIPE END SECTION, 15 IN. 12.000 EACH
106 715-46095 PIPE END SECTION, MIN. AREA 6.4 SQ. FT. 2.000 EACH
107 720-45065 INLET, N12 2.000 EACH
108 731-93945 FACE PANELS, CONCRETE 3,588.000 SFT
109 731-93946 WALL ERECTION 3,588.000 SFT
110 731-93947 LEVELING PAD, CONCRETE 226.000 LFT
111 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
112 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
113 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
114 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
115 801-06775 MAINTAINING TRAFFIC LUMP LUMP
116 801-07118 BARRICADE, III-A 96.000 LFT
117 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 510.000 LFT
118 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 510.000 LFT
119 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,530.000 LFT

120 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,530.000 LFT
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CALL ORDER : 160 CONTRACT ID : IR-25273-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 84.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
15 202-02240 PAVEMENT REMOVAL 36,704.000 m2
16 202-02241 GUARDRAIL, REMOVE 106.800 m
17 202-02271 HEADWALL, REMOVE 44.000 EACH
18 202-02272 PAVED SIDE DITCH, REMOVE 52.000 m
19 202-02286 PRESENT STRUCTURE, REMOVE 7.000 EACH
20 202-91385 INLET, REMOVE 10.000 EACH
21 202-96133 PIPE, REMOVE 1,694.200 m
22 203-02000 EXCAVATION, COMMON 125,590.000 m3
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3,538.500 Mg
24 205-06933 TEMPORARY DITCH INLET PROTECTION 31.000 EACH
25 205-06937 TEMPORARY SILT FENCE 640.200 m
26 205-09543 NO 2 STONE 493.000 Mg
27 207-08267 SUBGRADE TREATMENT, TYPE IIIA 46,659.400 m2
28 207-08268 SUBGRADE TREATMENT, TYPE IV 141,913.000 m2
29 211-02050 B BORROW 469.200 m3
30 211-09264 STRUCTURE BACKFILL, TYPE 1 1,583.800 m3
31 211-09265 STRUCTURE BACKFILL, TYPE 2 1,100.100 m3
32 211-09266 STRUCTURE BACKFILL, TYPE 3 674.200 m3
33 211-09268 STRUCTURE BACKFILL, TYPE 5 509.100 m3
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 27,713.400 Mg
35 302-06464 SUBBASE FOR PCCP 31,082.900 m3
36 303-05692 STONE, NO. 8 276.800 Mg
37 306-08034 MILLING, ASPHALT, 38 mm 584.800 m2
38 402-07433 HMA SURFACE, TYPE B 305.600 Mg
39 402-07438 HMA INTERMEDIATE, TYPE B 540.200 Mg
40 402-07453 HMA FOR TEMPORARY PAVEMENT 11,846.000 Mg
41 406-05520 ASPHALT FOR TACK COAT 5.920 Mg
42 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
43 501-06321 QC/QA-PCCP, 250 mm 128,974.200 m2
44 503-03489 RETROFITTED TIE BARS 42.000 EACH
45 503-05240 D-1 CONTRACTION JOINT 23,147.100 m
46 503-05310 TERMINAL JOINT 25.200 m
47 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 4.000 EACH
48 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 417.200 m
49 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 2.000 EACH
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CALL ORDER : 160 CONTRACT ID : IR-25273-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
50 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 14.000 EACH
51 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 417.200 m
52 610-07487 HMA FOR APPROACHES, TYPE B 7,233.600 Mg
53 610-08446 PCCP FOR APPROACHES, 150 mm 192.200 m2
54 610-09108 PCCP FOR APPROACHES, 225 mm 350.300 m2
55 611-06497 MAILBOX ASSEMBLY, SINGLE 18.000 EACH
56 615-06490 RIGHT OF WAY MARKER 131.000 EACH
57 615-06505 MONUMENT, B 13.000 EACH
58 615-06510 MONUMENT, C 2.000 EACH
59 615-06515 MONUMENT, D 28.000 EACH
60 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
61 616-02320 GEOTEXTILES 6,879.700 m2
62 616-05688 RIPRAP, CLASS 1 104.100 Mg
63 616-05689 RIPRAP, CLASS 2 155.700 Mg
64 616-06405 RIPRAP, REVETMENT 2,710.800 Mg
65 616-06451 RIPRAP, UNIFORM 610.400 Mg
66 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
67 621-02356 SEEDING, WETLAND 12.400 kg
68 621-02770 EROSION CONTROL BLANKET 2,518.000 m2
69 621-06545 FERTILIZER 14.200 Mg
70 621-06554 SEED MIXTURE, U 2,050.100 kg
71 621-06557 SEED MIXTURE, T 2,250.700 kg
72 621-06565 MULCHING MATERIAL 118.300 Mg
73 621-06567 WATER 218.800 kL
74 621-06574 SODDING 12,158.000 m2
75 628-09402 FIELD OFFICE, B 28.000 MOS
76  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 28.000 MOS
77 702-51863 FIELD DRILLED HOLE IN CONCRETE 72.000 EACH
78 702-90915 CONCRETE, A 28.500 m3
79 702-94656 CONCRETE, B 45.700 m3
80 703-06028 REINFORCING BARS 2,619.000 kg
81 711-51035 STRUCTURAL STEEL 124.760 kg
82 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm 52.000 m
83 714-06391 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6000 mm X 1500 mm 55.000 m
84 714-06610 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6000 mm X 1200 mm 39.800 m
85 714-26718 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1800 mm 15.000 m
86 714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 900 mm x 600 mm 76.700 m
87 715-02398 SAFETY METAL END SECTION, 6:1, 900 mm 1.000 EACH
88 715-02630 SAFETY METAL END SECTION, 6:1, 600 mm 1.000 EACH
89 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 20.000 EACH
90 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 4.000 EACH
91 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 86.500 m
92 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 10,156.000 m
93 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 588.000 m
94 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 211.200 m
95 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 35.600 m
96 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 720.900 m
97 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 100.000 m
98 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 84.800 m
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CALL ORDER : 160 CONTRACT ID : IR-25273-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
99 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 778.100 m
100 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 151.600 m
101 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 123.900 m
102 715-05229 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17 m2 53.400 m
103 715-05233 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.31 m2 25.800 m
104 715-05239 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.68 m2 217.900 m
105 715-05248 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.55 m2 31.400 m
106 715-06471 PIPE END SECTION, MIN. AREA .31 m2 2.000 EACH
107 715-07303 CONCRETE ANCHOR, MIN. AREA 1.55 m2 2.000 EACH
108 715-09323 SAFETY METAL END SECTION, 6:1, MIN. AREA 0.68 m2 4.000 EACH
109 715-46005 PIPE END SECTION, 375 mm 117.000 EACH
110 715-46010 PIPE END SECTION, 450 mm 16.000 EACH
111  715-46020 PIPE END SECTION, 600 mm 19.000 EACH
112 715-46040 PIPE END SECTION, 900 mm 3.000 EACH
113 715-97804 PIPE END SECTION, MIN. AREA .69 m2 8.000 EACH
114 718-06528 OUTLET PROTECTOR, 1 54.000 EACH
115 718-06529 OUTLET PROTECTOR, 2 13.000 EACH
116 718-06531 OUTLET PROTECTOR, 3 16.000 EACH
117 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,000.000 m
118 718-34000 PIPE, UNDERDRAIN, PERFORATED, 1.32 mm, 150 mm 59.700 m
119 718-52610 AGGREGATE FOR UNDERDRAINS 1,537.100 m3
120 718-99153 GEOTEXTILES FOR UNDERDRAIN 15,754.000 m2
121 720-08299 DROP INLET 8.000 EACH
122 720-45205 CATCH BASIN, A2 11.000 EACH
123 720-45270 PIPE CATCH BASIN, 450 mm 15.000 EACH
124 720-94612 MANHOLE, K4 1.000 EACH
125 731-93945 FACE PANELS, CONCRETE 260.000 m2
126 731-93946 WALL ERECTION 260.000 m2
127 731-93947 LEVELING PAD, CONCRETE 65.600 m
128 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
129 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
130 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 58,027.000 m
131 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 21,453.000 m
132 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 76.800 m
133 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
134 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
135 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
136 801-06710 FLASHING ARROW SIGN 730.000 DAY
137 801-06775 MAINTAINING TRAFFIC LUMP LUMP
138 801-07119 BARRICADE, III-B 57.600 m
139 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 435.000 m
140 801-94295 SIGNAL HEAD, RELOCATE 38.000 EACH
141 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 1.000 EACH
142 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 235.800 m
143 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 17.100 m
144 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
145 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
146 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 16.850 m2

147 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 49.200 m2
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CALL ORDER : 160 CONTRACT ID : IR-25273-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
148 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 9.950 m2
149 804-06770 DELINEATOR POST 83.000 EACH
150 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 1.000 EACH
151 805-01825 DISCONNECT HANGER, INSTALL 4.000 EACH
152 805-01842 HANDHOLE, SIGNAL 4.000 EACH
153 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
154 805-02328 SIGNAL CABLE, 1C 14GA. 440.300 m
155 805-06592 CONDUIT, STEEL, GALVANIZED, 50 mm 92.900 m
156 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 1.000 EACH
157 805-78467 SIGNAL CABLE, 3C 8GA. 13.100 m
158 805-78485 SIGNAL CABLE, 5C 14GA. 97.300 m
159 805-78490 SIGNAL CABLE, 7C 14GA. 188.800 m
160 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,338.800 m
161 805-78746 PREFORMED LOOP DETECTORS 315.700 m
162 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
163 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 1.000 EACH
164 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH
165 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 11,557.700 m
166 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 78.000 EACH
167 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 69.000 EACH
168 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 9,340.000 m
169 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 9,910.000 m
170 808-04896 LINE, EPOXY, BROKEN, YELLOW, 100 mm 2,052.000 m
171 808-06711 LINE, PAINT, BROKEN, WHITE, 100 mm 22.000 m
172 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 2,523.000 m
173 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 361.000 m
174 808-06716 LINE, REMOVE 49,848.300 m
175 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 2.000 EACH
176 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 2.000 EACH
177 808-75008 LINE, PAINT, SOLID, WHITE, 200 mm 121.000 m
178 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm 31.300 m
179 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 662.000 m
180 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 103.200 m

181 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 685.000 EACH
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CALL ORDER : 170 CONTRACT ID : IR-27001-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 33.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 4,581.000 m2
16 202-02241 GUARDRAIL, REMOVE 2,681.000 m
17 202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE 2.000 EACH
18 202-02278 CURB, CONCRETE, REMOVE 109.000 m
19 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
20 202-05545 REGULATED MATERIALS, DISPOSE, C 2,523.000 m3
21 202-05550 REGULATED MATERIALS, REMOVE, C 2,523.000 m3
22 202-05555 REGULATED MATERIALS, TRANSPORT, C 2,523.000 m3
23 202-05825 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, OVER 22800 1.000 EACH
24 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 10.000 EACH
25 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
26 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
27 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
28 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
29 202-90747 RETAINING WALL, REMOVE 33.500 m3
30 202-92222 TESTING FOR CONTAMINATED MATERIALS, TPH 20.000 EACH
31 202-96128 GUTTER, CONCRETE, REMOVE 24.000 m
32 203-02000 EXCAVATION, COMMON 155,243.000 m3
33 203-02070 BORROW 379,292.000 m3
34 203-51223 EXCAVATION, WATERWAY 3,582.000 m3
35 205-03371 SEDIMENT REMOVE 475.000 m3
36 205-06930 SPLASHPAD, RIPRAP 14.400 Mg
37 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1,600.000 Mg
38 205-06932 TEMPORARY CHECK DAM, STRAW BALES 560.000 m
39 205-06933 TEMPORARY DITCH INLET PROTECTION 31.000 EACH
40 205-06936 TEMPORARY SEDIMENT TRAP 254.000 Mg
41 205-06937 TEMPORARY SILT FENCE 3,614.000 m
42 205-06938 TEMPORARY SLOPE DRAIN 221.000 m
43 206-51220 EXCAVATION, WET 1,406.000 m3
44 206-51225 EXCAVATION, DRY 1,747.000 m3
45 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 86.400 m3
46  206-51235 COFFERDAM LUMP LUMP
47 206-51235 COFFERDAM LUMP LUMP
48 206-51817 SHEET PILING, STEEL 217.000 m2
49 207-08263 SUBGRADE TREATMENT, TYPE IA 172,249.000 m2
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50 207-08267 SUBGRADE TREATMENT, TYPE IIIA 20,595.000 m2
51 211-02050 B BORROW 1,075.000 m3
52 211-06467 AGGREGATE FOR END BENT BACKFILL 184.800 m3
53 211-07454 STRUCTURE BACKFILL 2,959.000 m3
54 211-09264 STRUCTURE BACKFILL, TYPE 1 2,428.000 m3
55 211-09265 STRUCTURE BACKFILL, TYPE 2 3,393.000 m3
56 211-09268 STRUCTURE BACKFILL, TYPE 5 530.000 m3
57 214-07203 GEOGRID, II 1,491.000 m2
58 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 53,413.000 Mg
59 302-07455 DENSE GRADED SUBBASE 720.100 m3
60 303-01180 COMPACTED AGGREGATE, NO. 53 479.300 Mg
61 306-08043 MILLING, TRANSITION 1,160.000 m2
62 401-06264 PROFILOGRAPH, HMA LUMP LUMP
63 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 11,027.000 Mg
64 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 19,231.000 Mg
65 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,297.000 Mg
66 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 45,979.300 Mg
67 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0OG19.0 mm 25,920.000 Mg
68 402-07432 HMA SURFACE, TYPE A 4,615.000 Mg
69 402-07433 HMA SURFACE, TYPE B 1,089.000 Mg
70 402-07438 HMA INTERMEDIATE, TYPE B 2,711.000 Mg
71  402-07440 HMA BASE, TYPE A 14,472.000 Mg
72 404-05511 SEAL COAT, 2 1,575.000 m2
73  406-05520 ASPHALT FOR TACK COAT 189.000 Mg
74 501-06323 QC/QA-PCCP, 300 mm 108.000 m2
75 502-06329 PCCP, 300 mm 3,634.100 m2
76 503-03489 RETROFITTED TIE BARS 74.000 EACH
77 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
78 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 2.000 EACH
79 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 1,329.700 m
80 601-06035 GUARDRAIL, RESET 11.430 m
81 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
82 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
83 601-94690 GUARDRAIL END TREATMENT, MS 6.000 EACH
84 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 3.000 EACH
85 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 1,446.480 m
86 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 m SPACING 618.000 m
87 601-99132 GUARDRAIL TRANSITION, VH, 1.905 m SPACING 1.000 EACH
88 602-06729 BARRIER DELINEATOR 64.000 EACH
89 603-06040 FENCE, FARM FIELD, 1190 mm 10,187.000 m
90 606-07484 MILLED HMA SHOULDER CORRUGATIONS 24,618.000 m
91 608-05741 WICK DRAIN 9,512.000 m
92 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 1,198.200 m2
93 610-07486 HMA FOR APPROACHES, TYPE A 1,787.000 Mg
94 610-52817 TEMPORARY CROSSOVER, B 1.000 EACH
95 611-03392 TEMPORARY CROSSOVER, A MODIFIED 3.000 EACH
96 611-06497 MAILBOX ASSEMBLY, SINGLE 20.000 EACH
97 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH

98 611-95728 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 200 mm 135.000 m2
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99 615-06490 RIGHT OF WAY MARKER 89.000 EACH
100 615-06505 MONUMENT, B 18.000 EACH
101 615-06510 MONUMENT, C 39.000 EACH
102 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
103 616-02320 GEOTEXTILES 31,728.300 m2
104 616-05689 RIPRAP, CLASS 2 498.200 Mg
105 616-06405 RIPRAP, REVETMENT 16,631.700 Mg
106 616-06451 RIPRAP, UNIFORM 142.000 Mg
107 616-51367 SLOPEWALL, CONCRETE, 100 mm 784.000 m2
108 619-09429 CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2 1,866.000 m2
109 619-09437 PAINT STEEL BRIDGE, PARTIAL, TYPE 1 1,866.000 m2
110 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
111 621-02770 EROSION CONTROL BLANKET 8,054.000 m2
112 621-06545 FERTILIZER 32.000 Mg
113 621-06553 SEED MIXTURE, R 5,962.000 kg
114 621-06557 SEED MIXTURE, T 2,824.000 kg
115 621-06565 MULCHING MATERIAL 211.800 Mg
116 621-06567 WATER 576.000 kL
117 621-06574 SODDING 29,277.000 m2
118 621-06575 SODDING, NURSERY 2,847.000 m2
119 622-52436 SIGN, DO NOT MOW OR SPRAY 12.000 EACH
120 622-91786 SEEDLING 610.000 EACH
121 622-98200 SIGN, DO NOT DISTURB 44.000 EACH
122 628-09403 FIELD OFFICE, C 33.000 MOS
123 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 33.000 MOS
124 701-51190 PILE, STEEL H, HP 250mm X 106 7mm 1,120.000 m
125 701-51195 PILE, STEEL H, HP 310mm X 1346mm 2,520.000 m
126 701-91792 PILE TIP, STEEL H 212.000 EACH
127 701-93575 PILE, STEEL H, HP 356mm X 1854mm 375.000 m
128 702-51005 CONCRETE, A, SUBSTRUCTURE 612.900 m3
129 702-51015 CONCRETE, B, FOOTINGS 378.400 m3
130 702-51100 DRAIN PIPE, CAST IRON, 150 mm 983.000 kg
131 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 6,136.000 kg
132 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,212.000 EACH
133 702-90915 CONCRETE, A 63.700 m3
134 702-92857 CONCRETE, C, SUBSTRUCTURE 67.200 m3
135 703-51030 REINFORCING STEEL 68,812.000 kg
136 703-51032 REINFORCING STEEL, EPOXY COATED 249,874.000 kg
137 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,201.100 m3
138 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 40.000 EACH
139 706-51020 CONCRETE, C, RAILING 207.000 m3
140 706-51025 CONCRETE, C, RAILING 408.000 m
141 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 1143 mm X 406 mm 252.200 m
142 709-51821 SURFACE SEAL LUMP LUMP
143 709-51821 SURFACE SEAL LUMP LUMP
144 709-51821 SURFACE SEAL LUMP LUMP
145 709-51821 SURFACE SEAL LUMP LUMP
146 709-51821 SURFACE SEAL LUMP LUMP

147 710-51864 FIELD DRILLED HOLE 262.000 EACH
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148 711-51038 STRUCTURAL STEEL LUMP LUMP
149 711-51038 STRUCTURAL STEEL LUMP LUMP
150 711-51038 STRUCTURAL STEEL LUMP LUMP
151 711-51038 STRUCTURAL STEEL LUMP LUMP
152 711-51070 ANCHOR PLATE, AP 1 2.000 EACH
153 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
154 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
155 711-96800 STUD SHEAR CONNECTOR 3,100.000 EACH
156 714-02677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm 56.500 m
157 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 900 mm 90.000 m
158 714-26707 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1800 mm 64.000 m
159 714-26709 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1500 mm 93.500 m
160 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm 51.000 m
161 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 900 mm 114.500 m
162 714-99348 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 900 mm 93.000 m
163 715-02246 PIPE END SECTION, 1200 mm 2.000 EACH
164 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 34.000 m
165 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 38.350 m
166 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 25,924.000 m
167 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 2,851.000 m
168 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 883.200 m
169 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 19.500 m
170 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 93.500 m
171 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 mm 40.000 m
172 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 95.500 m
173 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 278.500 m
174 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 174.000 m
175 715-05407 PIPE, END BENT DRAIN, 150 mm 203.000 m
176 715-46005 PIPE END SECTION, 375 mm 46.000 EACH
177 715-46010 PIPE END SECTION, 450 mm 49.000 EACH
178 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
179 715-46030 PIPE END SECTION, 750 mm 2.000 EACH
180 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
181 718-06528 OUTLET PROTECTOR, 1 67.000 EACH
182 718-06529 OUTLET PROTECTOR, 2 199.000 EACH
183 718-06531 OUTLET PROTECTOR, 3 13.000 EACH
184 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 m
185 718-52610 AGGREGATE FOR UNDERDRAINS 6,227.000 m3
186 718-99153 GEOTEXTILES FOR UNDERDRAIN 52,432.000 m2
187 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
188 720-45065 INLET, N12 31.000 EACH
189 720-45415 MANHOLE, D4 2.000 EACH
190 720-90352 MANHOLE, D8 1.000 EACH
191 726-92406 BEARING ASSEMBLY, ELASTOMERIC 60.000 EACH
192 731-93945 FACE PANELS, CONCRETE 207.000 m2
193 731-93946 WALL ERECTION 207.000 m2
194 731-93947 LEVELING PAD, CONCRETE 48.000 m
195 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH

196 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 36.000 EACH
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197 801-04308 ROAD CLOSURE SIGN ASSEMBLY 20.000 EACH
198 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 35,777.000 m
199 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 320.000 m
200 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 200 mm 1,964.000 m
201 801-06640 CONSTRUCTION SIGN, A 79.000 EACH
202 801-06645 CONSTRUCTION SIGN, B 22.000 EACH
203 801-06710 FLASHING ARROW SIGN 1,095.000 DAY
204 801-06775 MAINTAINING TRAFFIC LUMP LUMP
205 801-07118 BARRICADE, III-A 492.000 m
206 801-07119 BARRICADE, III-B 65.000 m
207 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 84.000 m
208 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 8.000 EACH
209 801-94295 SIGNAL HEAD, RELOCATE 45.000 EACH
210 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 200.940 m
211 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 106.090 m
212 802-05703 SIGN POST, SQUARE, 3, REINFORCED ANCHOR BASE 13.060 m
213 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 8.010 m2
214 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 46.580 m2
215 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 6.580 m2
216 802-96915 SIGN, RELOCATE LUMP LUMP
217 805-01585 CONDUIT, STEEL, GALVANIZED, 2 RACEWAY, NON PAVED, 50 mm 675.000 m
218 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
219 805-01842 HANDHOLE, SIGNAL 10.000 EACH
220 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
221 805-06592 CONDUIT, STEEL, GALVANIZED, 50 mm 75.000 m
222 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
223 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
224 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
225 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
226 805-78420 DISCONNECT HANGER 3.000 EACH
227 805-78445 SIGNAL SERVICE 2.000 EACH
228 805-78467 SIGNAL CABLE, 3C 8GA. 32.000 m
229 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,680.000 m
230 805-78485 SIGNAL CABLE, 5C 14GA. 75.000 m
231 805-78490 SIGNAL CABLE, 7C 14GA. 460.000 m
232 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 610.000 m
233 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
234 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 168.000 m
235 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
236 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
237 805-87746 AERIAL CABLE, TRIPLEX 85.000 m
238 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 7.000 EACH
239 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 472.000 m
240 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 398.000 m
241 808-05534 LINE, EPOXY, SOLID, WHITE, 200 mm 22.000 m
242 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 3,313.000 m
243 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 17,824.000 m
244 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,964.000 m
245 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 72.000 m
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246 808-74812 TRANSVERSE MARKINGS, PREFORMED PLASTIC, SOLID, YELLOW, 30.000 m
247 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm 25.000 m
248 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 73.000 m
249 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 14,252.000 m
250 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 173.000 m
251 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 20.000 EACH
252 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 16.000 EACH
253 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 278.000 EACH
254 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 708.000 EACH
255 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 56.000 m
256 808-98000 LINE, EPOXY, SOLID, YELLOW, 200 mm 56.000 m

257 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 120.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 5.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 125.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 113-01614 PARTNERING OVERHEAD LUMP LUMP
14 201-01015 CLEARING AND GRUBBING LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 36,000.000 m2
17 202-02241 GUARDRAIL, REMOVE 325.000 m
18 202-02250 TREE, 250 mm, REMOVE 5.000 EACH
19 202-02250 TREE, 250 mm, REMOVE 6.000 EACH
20 202-02279 CURB AND GUTTER, REMOVE 3,351.800 m
21 202-02637 PIPE, ABANDON AND GROUT 20.000 m
22 202-05545 REGULATED MATERIALS, DISPOSE, C 200.000 m3
23 202-05550 REGULATED MATERIALS, REMOVE, C 200.000 m3
24 202-05555 REGULATED MATERIALS, TRANSPORT, C 200.000 m3
25 202-08429 REGULATED MATERIALS, DISPOSE, B 10,000.000 L
26 202-08430 REGULATED MATERIALS, REMOVE, B 10,000.000 L
27 202-08431 REGULATED MATERIALS, TRANSPORT, B 10,000.000 L
28 202-09106 TESTING FOR CONTAMINATED MATERIALS, MTBE AND 3.000 EACH
29 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
30 202-52710 SIDEWALK, CONCRETE, REMOVE 3,734.800 m2
31 202-93898 TREE, 300 mm, REMOVE 2.000 EACH
32 203-02000 EXCAVATION, COMMON 28,263.400 m3
33 205-04931 SEDIMENT TRAP 10.000 EACH
34 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 4.000 Mg
35 205-06933 TEMPORARY DITCH INLET PROTECTION 13.000 EACH
36 205-06937 TEMPORARY SILT FENCE 2,173.300 m
37 206-51220 EXCAVATION, WET 235.000 m3
38 206-51225 EXCAVATION, DRY 117.000 m3
39 207-08263 SUBGRADE TREATMENT, TYPE IA 62,800.000 m2
40 207-08267 SUBGRADE TREATMENT, TYPE IIIA 9,000.000 m2
41 207-08268 SUBGRADE TREATMENT, TYPE IV 5,610.200 m2
42 210-04181 BICYCLE RACK 6.000 EACH
43 210-05835 KIOSK 1.000 EACH
44 211-06467 AGGREGATE FOR END BENT BACKFILL 93.400 m3
45 211-09264 STRUCTURE BACKFILL, TYPE 1 12,878.050 m3
46 211-09265 STRUCTURE BACKFILL, TYPE 2 846.000 m3
47 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 59.000 m3
48 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,100.000 Mg
49 302-07455 DENSE GRADED SUBBASE 633.000 m3
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50 303-04470 CRUSHED STONE, 11 53.300 kg
51 306-08034 MILLING, ASPHALT, 38 mm 10,467.000 m2
52 306-08036 MILLING, ASPHALT, 50 mm 10,692.700 m2
53 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 7,325.200 Mg
54 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 11,821.300 Mg
55 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 29,262.200 Mg
56 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 9,114.000 Mg
57 402-07432 HMA SURFACE, TYPE A 205.200 Mg
58 402-07433 HMA SURFACE, TYPE B 810.000 Mg
59 402-07435 HMA INTERMEDIATE, TYPE A 40.500 Mg
60 402-07438 HMA INTERMEDIATE, TYPE B 1,350.000 Mg
61 402-07440 HMA BASE, TYPE A 567.000 Mg
62 402-07441 HMA BASE, TYPE B 4,320.000 Mg
63 406-05520 ASPHALT FOR TACK COAT 101.800 Mg
64 502-06329 PCCP, 300 mm 2.000 m2
65 601-03970 RAILING, WOOD, 1.372 m 307.000 m
66 601-95434 HANDRAIL, STEEL PIPE, 37.5 mm 53.200 m
67 603-03829 FENCE 183.500 m
68 603-06060 FENCE, FARM FIELD, RESET 14.800 m
69 604-04310 CONCRETE PAVING, PATTERNED 1,428.000 m2
70 604-06070 SIDEWALK, CONCRETE 48.000 m2
71 604-07894 CURB RAMP, CONCRETE, A 137.400 m2
72 604-07896 CURB RAMP, CONCRETE, B 161.400 m2
73 604-07899 CURB RAMP, CONCRETE, E 36.000 m2
74 604-07900 CURB RAMP, CONCRETE, F 36.900 m2
75 604-07901 CURB RAMP, CONCRETE, G 36.600 m2
76 604-07902 CURB RAMP, CONCRETE, H 285.900 m2
77 604-07903 CURB RAMP, CONCRETE, K 9.200 m2
78 604-44251 STEPS, CONCRETE 54.000 m3
79 604-90256 SIDEWALK, CONCRETE, 150 mm 5,818.100 m2
80 604-90256 SIDEWALK, CONCRETE, 150 mm 3,741.000 m2
81 605-06120 CURB, CONCRETE 1,961.900 m
82 605-06120 CURB, CONCRETE 100.000 m
83 605-06150 CURB AND GUTTER, C, CONCRETE 3,924.500 m
84 605-06250 CENTER CURB, C, CONCRETE 620.600 m2
85 605-90726 CURB, CONCRETE, DEPRESSED 26.000 m
86 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 633.000 m2
87 610-08446 PCCP FOR APPROACHES, 150 mm 5,989.400 m2
88 616-02305 GABIONS 29.900 m3
89 616-02320 GEOTEXTILES 676.820 m2
90 616-06405 RIPRAP, REVETMENT 673.600 Mg
91 616-06451 RIPRAP, UNIFORM 199.800 Mg
92 616-51367 SLOPEWALL, CONCRETE, 100 mm 250.000 m2
93 617-03658 BANNER 64.000 EACH
94 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
95 621-02770 EROSION CONTROL BLANKET 3,495.200 m2
96 621-04316 SPADE EDGE 4.000 m
97 621-06554 SEED MIXTURE, U 840.000 kg

98 621-06567 WATER 288.200 kL
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99 621-06575 SODDING, NURSERY 16,012.000 m2
100 621-98038 MULCH, HARDWOOD SHREDDED BARK 67.000 m3
101 622-01937 PLANT 354.000 EACH
102 622-03672 TREE PROTECTION AND TRIMMING LUMP LUMP
103 622-03949 TRASH RECEPTACLE, ORNAMENTAL 6.000 EACH
104 622-05640 PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 mm 84.000 EACH
105 622-05641 PLANT, DECIDUOUS SHRUB, OVER 900 TO 1200 mm 35.000 EACH
106 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 51.000 EACH
107 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm 17.000 EACH
108 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 63 TO 88 mm 204.000 EACH
109 622-05654 PLANT, PERENNIAL 6,950.000 EACH
110 622-05822 PLANT ESTABLISHMENT PERIOD LUMP LUMP
111 628-09402 FIELD OFFICE, B 24.000 MOS
112 701-51195 PILE, STEEL H, HP 310mm X 1346mm 270.000 m
113 702-51005 CONCRETE, A, SUBSTRUCTURE 219.000 m3
114 702-51015 CONCRETE, B, FOOTINGS 39.400 m3
115 702-90915 CONCRETE, A 5.400 m3
116 703-01540 THREADED TIE BAR ASSEMBLY 48.000 EACH
117 703-51032 REINFORCING STEEL, EPOXY COATED 82,472.000 kg
118 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 876.000 EACH
119 704-51002 CONCRETE, C, SUPERSTRUCTURE 539.200 m3
120 704-51030 REINFORCING STEEL 5,555.000 kg
121 706-06347 RAILING, CF-1 272.150 m
122 706-06347 RAILING, CF-1 76.000 m
123 706-06347 RAILING, CF-1 300.000 m
124 706-08505 REINFORCED CONCRETE MOMENT SLAB, 450 mm 300.140 m2
125 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM, II, 914 mm X 305 mm 570.700 m
126 709-51821 SURFACE SEAL LUMP LUMP
127 711-51070 ANCHOR PLATE, AP 1 52.000 EACH
128 712-03812 BENCH 6.000 EACH
129 714-01090 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2100 mm x 1800 mm 29.600 m
130 714-04786 CONCRETE BOX CULVERT, REINFORCED 15.300 m
131 714-26712 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1800 mm 32.500 m
132 715-01354 CLEAN EXISTING PIPE 25.200 m
133 715-01471 PIPE END SECTION, PRECAST CONCRETE, 375 mm 4.000 EACH
134 715-01472 PIPE END SECTION, PRECAST CONCRETE, 450 mm 2.000 EACH
135 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 506.200 m
136 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 4,555.100 m
137 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 4.000 m
138 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,028.000 m
139 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 246.900 m
140 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 605.300 m
141 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 2.100 m
142 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 603.700 m
143 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 623.100 m
144 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 412.100 m
145 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 265.200 m
146 715-05165 PIPE, TYPE 2, CIRCULAR, 1800 mm 4.000 m
147 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 36.500 m
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SECTION NO. 0001 ADDED TRAVEL LANES
148 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 35.700 m
149 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31 m2 2.000 m
150 715-05407 PIPE, END BENT DRAIN, 150 mm 76.000 m
151 715-05920 PIPE END SECTION, PRECAST CONCRETE, 750 mm 1.000 EACH
152 715-46005 PIPE END SECTION, 375 mm 2.000 EACH
153 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
154 715-91361 PIPE, PVC, 150 mm 23.000 m
155 718-52610 AGGREGATE FOR UNDERDRAINS 874.500 m3
156 718-99153 GEOTEXTILES FOR UNDERDRAIN 11,843.100 m2
157 720-44000 CASTING, ADJUST TO GRADE 46.000 EACH
158 720-45005 INLET, A2 3.000 EACH
159 720-45030 INLET, E7 10.000 EACH
160 720-45035 INLET, F7 2.000 EACH
161 720-45040 INLET, G7 2.000 EACH
162 720-45080 INLET, S14 3.000 EACH
163 720-45410 MANHOLE, C4 4.000 EACH
164 720-45415 MANHOLE, D4 1.000 EACH
165 720-45416 MANHOLE, E4 1.000 EACH
166 720-45510 MANHOLE, C4, MODIFIED 30.000 EACH
167 720-45515 MANHOLE, D4, MODIFIED 44.000 EACH
168 720-45520 MANHOLE, E4, MODIFIED 7.000 EACH
169 720-93411 INLET, Cl15, MODIFIED 1.000 EACH
170 720-93500 MANHOLE, A2, MODIFIED 2.000 EACH
171 720-95409 MANHOLE, J4, MODIFIED 2.000 EACH
172 720-95422 MANHOLE, J4 2.000 EACH
173 720-97962 MANHOLE, G4, MODIFIED 1.000 EACH
174 720-98174 INLET, B15 95.000 EACH
175 720-98555 INLET, C15 1.000 EACH
176 720-98869 MANHOLE, L4, MODIFIED 2.000 EACH
177 731-05777 FACING BLOCKS, MODULAR CONCRETE GRAVITY WALL 106.000 m2
178 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 37.000 m2
179 732-08421 MODULAR BLOCK WALL ERECTION 37.000 m2
180 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 44.000 EACH
181 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 37,015.000 m
182 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 45.000 EACH
183 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 33.000 m
184 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
185 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
186 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
187 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
188 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
189 801-06640 CONSTRUCTION SIGN, A 88.000 EACH
190 801-06710 FLASHING ARROW SIGN 540.000 DAY
191 801-06775 MAINTAINING TRAFFIC LUMP LUMP
192 801-07118 BARRICADE, III-A 50.000 m
193 802-03896 BOLLARD 12.000 EACH
194 802-04314 SIGN 2.000 EACH
195 802-04314 SIGN 6.000 EACH
196 802-04314 SIGN 26.000 EACH
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SECTION NO. 0001 ADDED TRAVEL LANES
197 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 316.100 m
198 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 45.250 m2
199 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 39.700 m2
200 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 24.500 m2
201 802-97428 POST, TUBULAR 13.340 m
202 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 12.000 EACH
203 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 6.000 EACH
204 805-01842 HANDHOLE, SIGNAL 38.000 EACH
205 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 1,868.200 m
206 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 40.000 EACH
207 805-02443 TEMPORARY SIGNAL POLE, GUY, AND ANCHOR 10.000 EACH
208 805-02595 CONTROLLER, RESET TIMING 10.000 EACH
209 805-03708 SIGNAL CANTILEVER STRUCTURE, 6.000 EACH
210 805-03708 SIGNAL CANTILEVER STRUCTURE, 1.000 EACH
211 805-03708 SIGNAL CANTILEVER STRUCTURE, 2.000 EACH
212 805-05698 SIGNAL SUPPORT FOUNDATION, 750 mm X 750 mm X 2100 mm 2.000 EACH
213 805-06592 CONDUIT, STEEL, GALVANIZED, 50 mm 1,585.000 m
214 805-08464 RADIO, INTERCONNECT 3.000 EACH
215 805-08466 RADIO ANTENNA, 9db, YAGI 5.000 EACH
216 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
217 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 5.000 EACH
218 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 31.000 EACH
219 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 8.000 EACH
220 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 14.000 EACH
221 805-78415 SPAN, CATENARY, AND TETHER 12.000 EACH
222 805-78420 DISCONNECT HANGER 12.000 EACH
223 805-78467 SIGNAL CABLE, 3C 8GA. 28.800 m
224 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,631.800 m
225 805-78480 SIGNAL CABLE, 3C 14GA. 108.800 m
226 805-78485 SIGNAL CABLE, 5C 14GA. 1,242.400 m
227 805-78490 SIGNAL CABLE, 7C 14GA. 1,595.200 m
228 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,696.300 m
229 805-78785 SIGNAL DETECTOR HOUSING 38.000 EACH
230 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,601.000 m
231 805-78925 CONTROLLER CABINET FOUNDATION, P1 5.000 EACH
232 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 12.000 EACH
233 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 1,470.000 m
234 805-90734 TRAFFIC RESPONSIVE SYSTEM MASTER 5.000 EACH
235 805-94295 SIGNAL HEAD, RELOCATE 100.000 EACH
236 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,200.000 m
237 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 1,450.000 m
238 807-01603 SERVICE POINT, TYPE II 4.000 EACH
239 807-02191 HANDHOLE, LIGHTING 15.000 EACH
240 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 101.000 EACH
241 807-03951 LIGHT POLE, ORNAMENTAL 98.000 EACH
242 807-03951 LIGHT POLE, ORNAMENTAL 3.000 EACH
243 807-04671 OUTLET BOX, ELECTRICAL, WEATHERPROOF 7.000 EACH
244 807-86910 CONNECTOR KIT, UNFUSED 102.000 EACH

245 807-86915 CONNECTOR KIT, FUSED 102.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
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246 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 83.000 EACH
247 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 166.000 EACH
248 807-86930 INSULATION LINK, NONWATERPROOFED 103.000 EACH
249 807-86935 INSULATING LINK, WATERPROOFED 205.000 EACH
250 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,564.000 m
251 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,438.900 m
252 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,267.000 m
253 808-06716 LINE, REMOVE 37,000.000 m
254 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 448.000 m
255 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 3,532.000 m
256 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 238.000 m
257 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 632.100 m
258 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 62.000 EACH
259 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 54.000 EACH
260 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 815.000 EACH
261 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 13.500 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 96.000 MOS
5 105-08523 RADIO SERVICE 24.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
13 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 113-01614 PARTNERING OVERHEAD LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
18 202-02240 PAVEMENT REMOVAL 18,885.000 SYS
19 202-02241 GUARDRAIL, REMOVE 190.000 LFT
20 202-02271 HEADWALL, REMOVE 8.000 EACH
21 202-02278 CURB, CONCRETE, REMOVE 5,061.000 LEFT
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-52710 SIDEWALK, CONCRETE, REMOVE 845.000 SYS
24 202-86946 HANDHOLE, REMOVE 6.000 EACH
25 202-91385 INLET, REMOVE 26.000 EACH
26 202-93995 SIGNAL POLE FOUNDATION, REMOVE 6.000 EACH
27 202-93999 SIGNAL POLE, REMOVE 6.000 EACH
28 202-96133 PIPE, REMOVE 2,716.400 LFT
29 203-02000 EXCAVATION, COMMON 24,912.000 CYs
30 203-02070 BORROW 1,547.000 CYs
31 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
32 205-06937 TEMPORARY SILT FENCE 14,547.000 LFT
33 207-08263 SUBGRADE TREATMENT, TYPE IA 36,465.000 SYS
34 207-08263 SUBGRADE TREATMENT, TYPE IA 31,826.000 SYS
35 207-08267 SUBGRADE TREATMENT, TYPE IIIA 17,340.000 SYS
36 210-06267 CURB STOP 23.000 EACH
37 211-02050 B BORROW 676.000 CYs
38 211-07454 STRUCTURE BACKFILL 1,500.000 CYs
39 211-09264 STRUCTURE BACKFILL, TYPE 1 8,811.000 CYs
40 213-09270 FLOWABLE BACKFILL, REMOVEABLE 100.000 CYs
41 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 7,309.100 TON
42 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,442.800 TON
43 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 7,342.000 TON
44 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 23,817.400 TON
45 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 9,707.900 TON
46  402-07432 HMA SURFACE, TYPE A 806.000 TON
47 402-07433 HMA SURFACE, TYPE B 572.400 TON
48 402-07435 HMA INTERMEDIATE, TYPE A 2,114.100 TON
49 402-07438 HMA INTERMEDIATE, TYPE B 954.000 TON
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50 402-07441 HMA BASE, TYPE B 3,227.100 TON
51 406-05520 ASPHALT FOR TACK COAT 50.910 TON
52 501-05320 CEMENT CONCRETE PAVEMENT FOR PRIVATE DRIVES 22.000 SYS
53 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
54 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
55 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 56.250 LFT
56 603-01159 FENCE, CHAIN LINK, 42 IN. 393.000 LFT
57 604-06070 SIDEWALK, CONCRETE 12.000 SYS
58 604-07894 CURB RAMP, CONCRETE, A 63.000 SYS
59 604-07897 CURB RAMP, CONCRETE, C 24.300 SYS
60 604-07901 CURB RAMP, CONCRETE, G 107.800 SYS
61 604-07903 CURB RAMP, CONCRETE, K 10.200 SYS
62 604-44251 STEPS, CONCRETE 1.650 CYs
63 604-91531 SIDEWALK, CONCRETE, 4 IN. 9,963.200 SYS
64 605-06120 CURB, CONCRETE 4,372.000 LFT
65 605-06140 CURB AND GUTTER, CONCRETE 17,393.000 LFT
66 605-06215 CENTER CURB, D, CONCRETE 1,925.000 LFT
67 610-08446 PCCP FOR APPROACHES, 6 IN. 2,173.000 SYS
68 610-09108 PCCP FOR APPROACHES, 9 IN. 4,513.000 SYS
69 611-06497 MAILBOX ASSEMBLY, SINGLE 21.000 EACH
70 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
71 615-06490 RIGHT OF WAY MARKER 117.000 EACH
72 615-06505 MONUMENT, B 16.000 EACH
73  615-06510 MONUMENT, C 3.000 EACH
74 616-02320 GEOTEXTILES 10,364.000 SYS
75 616-06405 RIPRAP, REVETMENT 26.000 TON
76  621-06545 FERTILIZER 1.720 TON
77 621-06554 SEED MIXTURE, U 645.000 LBS
78 621-06560 MULCHED SEEDING, U 704.000 SYS
79 621-06565 MULCHING MATERIAL 8.600 TON
80 621-06570 TOP SOIL 58.400 CYs
81 621-06575 SODDING, NURSERY 28,178.000 SYS
82 628-09402 FIELD OFFICE, B 24.000 MOS
83 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 48.000 MOS
84 706-01268 HANDRAIL, ALUMINUM 24.000 LFT
85 715-01336 GATE VALVE, 12 IN. 8.000 EACH
86 715-02745 GATE VALVE WITH VALVE BOXES, 8 IN. 7.000 EACH
87 715-04629 PIPE 1,320.000 EACH
88 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 957.000 LFT
89 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 17,546.000 LFT
90 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 314.000 LFT
91 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 10.000 LFT
92 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 24.000 LFT
93 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 5,654.000 LFT
94 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,343.000 LFT
95 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 773.000 LFT
96 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 2,197.000 LFT
97 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,171.000 LET
98 715-05155 PIPE, TYPE 2, CIRCULAR, 27 IN. 466.000 LFT
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99 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 246.000 LFT
100 715-05159 PIPE, TYPE 2, CIRCULAR, 42 IN. 1,212.000 LET
101 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 111.000 LFT
102 715-05842 CONCRETE ANCHOR, 42 IN. 1.000 EACH
103 715-07806 PIPE, STEEL CASING 356.000 LFT
104 715-08627 PIPE, TYPE 2, CIRCULAR, 4 IN. 25.000 LFT
105 715-46000 PIPE END SECTION, 12 IN. 6.000 EACH
106 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
107 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
108 715-46025 PIPE END SECTION, 27 IN. 1.000 EACH
109 715-90052 LIFT STATION LUMP LUMP
110 715-90836 PIPE END SECTION, 8 IN. 1.000 EACH
111 715-91738 WATER MAIN, DUCTILE IRON, 6 IN. 75.000 LFT
112 715-91739 WATER MAIN, DUCTILE IRON, 8 IN. 2,292.000 LFT
113  715-92037 PIPE, PVC, 4 IN. 43.000 LFT
114 715-92544 WATER MAIN, DUCTILE IRON, 12 IN. 1,266.000 LFT
115 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN. 69.000 LFT
116 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
117 718-52610 AGGREGATE FOR UNDERDRAINS 1,386.000 CYs
118 718-99153 GEOTEXTILES FOR UNDERDRAIN 17,371.000 SYS
119 720-02538 TEMPORARY FIRE HYDRANT 1.000 EACH
120 720-44000 CASTING, ADJUST TO GRADE 23.000 EACH
121 720-44296 CAP INLET 1.000 EACH
122 720-45005 INLET, A2 1.000 EACH
123 720-45030 INLET, E7 6.000 EACH
124 720-45035 INLET, F7 8.000 EACH
125 720-45040 INLET, G7 2.000 EACH
126 720-45410 MANHOLE, C4 52.000 EACH
127 720-94612 MANHOLE, K4 14.000 EACH
128 720-95422 MANHOLE, J4 21.000 EACH
129 720-96999 FIRE HYDRANT ASSEMBLY 6.000 EACH
130 720-98174 INLET, B15 90.000 EACH
131 720-98555 INLET, C15 75.000 EACH
132 720-98625 MANHOLE, C4, DROP 1.000 EACH
133 732-03063 TAPPING SLEEVE 1.000 EACH
134 732-04750 CORPORATION STOP 23.000 EACH
135 732-04965 WATER SERVICE LINE 1,967.000 LFT
136 732-04994 METER 1.000 EACH
137 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 251.200 SYS
138 732-08421 MODULAR BLOCK WALL ERECTION 251.200 SYS
139 732-08564 INSERTION 1.000 EACH
140 732-08564 INSERTION 1.000 EACH
141 732-90578 WATER METER, RELOCATE 2.000 EACH
142 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 6.000 EACH
143 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
144 801-04308 ROAD CLOSURE SIGN ASSEMBLY 25.000 EACH
145 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 65,500.000 LFT
146 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,792.000 LFT

147 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 5.000 EACH
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148 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 5.000 EACH
149 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 438.000 LET
150 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
151 801-06640 CONSTRUCTION SIGN, A 74.000 EACH
152 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
153 801-06775 MAINTAINING TRAFFIC LUMP LUMP
154 801-07119 BARRICADE, III-B 1,170.000 LEFT
155 802-03126 OVERHEAD SIGN, RELOCATE 4.000 EACH
156 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 41.800 LET
157 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 587.500 LFT
158 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 255.000 SET
159 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 202.000 SET
160 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 110.500 SFT
161 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 6.000 EACH
162 805-01828 TRAFFIC SIGNAL HEAD, REALIGN 2.000 EACH
163 805-01842 HANDHOLE, SIGNAL 13.000 EACH
164 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
165 805-04602 CONTROLLER, REWIRE 1.000 EACH
166 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,898.000 LFT
167 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
168 805-09067 TRAFFIC SIGNAL HEAD, REMOVE 8.000 EACH
169 805-09240 TRANSPORTATION OF SALVAGEABLE 2.000 EACH
170 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
171 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
172 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
173 805-78420 DISCONNECT HANGER 7.000 EACH
174 805-78467 SIGNAL CABLE, 3C 8GA. 75.000 LFT
175 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 3,294.000 LEFT
176 805-78485 SIGNAL CABLE, 5C 14GA. 1,118.000 LEFT
177 805-78490 SIGNAL CABLE, 7C 14GA. 2,283.000 LFT
178 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,169.000 LFT
179 805-78746 PREFORMED LOOP DETECTORS 1,252.000 LEFT
180 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
181 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,099.000 LFT
182 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
183 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
184 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 2.000 EACH
185 805-90015 POLE BANDS, STEEL 6.000 EACH
186 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH
187 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 11,189.000 LET
188 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,259.000 LEFT
189 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 8,847.000 LEFT
190 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 12,982.000 LET
191 808-75274 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 53.000 LFT
192 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 371.000 LEFT
193 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,866.000 LEFT
194 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 36.000 EACH

195 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 20.000 EACH
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CALL ORDER : 200 CONTRACT ID : IR-30595-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 144.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09542 UTILITY RELOCATION ENGINEERING LUMP LUMP
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 113-01614 PARTNERING OVERHEAD LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 8.000 EACH
17 202-02240 PAVEMENT REMOVAL 28,761.000 m2
18 202-02241 GUARDRAIL, REMOVE 886.000 m
19 202-02271 HEADWALL, REMOVE 57.000 EACH
20 202-02272 PAVED SIDE DITCH, REMOVE 369.000 m
21 202-02279 CURB AND GUTTER, REMOVE 634.000 m
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-05545 REGULATED MATERIALS, DISPOSE, C 4,100.000 m3
27 202-05550 REGULATED MATERIALS, REMOVE, C 4,100.000 m3
28 202-05555 REGULATED MATERIALS, TRANSPORT, C 4,100.000 m3
29 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
30 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
31 202-74025 FENCE, REMOVE 189.000 m
32 203-02000 EXCAVATION, COMMON 93,195.000 m3
33 203-51223 EXCAVATION, WATERWAY 2,050.000 m3
34 204-08415 STAKES, SETTLEMENT 1.000 EACH
35 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 28.000 Mg
36 205-06933 TEMPORARY DITCH INLET PROTECTION 45.000 EACH
37 205-06936 TEMPORARY SEDIMENT TRAP 10.000 Mg
38 205-06937 TEMPORARY SILT FENCE 6,300.000 m
39 206-51220 EXCAVATION, WET 780.000 m3
40 206-51225 EXCAVATION, DRY 940.000 m3
41 206-51817 SHEET PILING, STEEL 366.000 m2
42 206-93520 TEMPORARY SHEET PILING 120.000 m2
43 207-08263 SUBGRADE TREATMENT, TYPE IA 129,849.000 m2
44 207-08266 SUBGRADE TREATMENT, TYPE III 19,850.000 m2
45 207-08267 SUBGRADE TREATMENT, TYPE IIIA 10,689.000 m2
46 210-07839 DETECTOR 125.000 EACH
47 211-02050 B BORROW 127.500 m3
48 211-06467 AGGREGATE FOR END BENT BACKFILL 205.000 m3
49 211-09264 STRUCTURE BACKFILL, TYPE 1 24,310.000 m3
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CALL ORDER : 200 CONTRACT ID : IR-30595-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES
50 214-07202 GEOGRID, I 315.000 m2
51 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 13,890.000 Mg
52 302-07455 DENSE GRADED SUBBASE 102.600 m3
53 303-60012 AGGREGATE, 2 100.000 Mg
54 304-07490 HMA PATCHING, TYPE B 59.000 Mg
55 306-08034 MILLING, ASPHALT, 38 mm 21,049.000 m2
56 306-08595 MILLING ASPHALT, 89 mm 7,773.000 m2
57 401-06264 PROFILOGRAPH, HMA LUMP LUMP
58 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 12,967.000 Mg
59 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 44.000 Mg
60 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 20,928.000 Mg
61 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM 73.000 Mg
62 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 57,970.000 Mg
63 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 25,951.000 Mg
64 402-07433 HMA SURFACE, TYPE B 2,178.000 Mg
65 402-07438 HMA INTERMEDIATE, TYPE B 6,495.000 Mg
66 402-07441 HMA BASE, TYPE B 96.000 Mg
67 406-05520 ASPHALT FOR TACK COAT 145.800 Mg
68 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
69 601-01848 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5 1.000 EACH
70 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
71 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 270.510 m
72 602-06729 BARRIER DELINEATOR 22.000 EACH
73 603-06040 FENCE, FARM FIELD, 1190 mm 741.000 m
74 603-06045 FENCE, CHAIN LINK, 1220 mm 694.000 m
75 604-07894 CURB RAMP, CONCRETE, A 245.000 m2
76 604-07897 CURB RAMP, CONCRETE, C 5.600 m2
77 604-07901 CURB RAMP, CONCRETE, G 25.000 m2
78 604-07902 CURB RAMP, CONCRETE, H 5.000 m2
79 604-07903 CURB RAMP, CONCRETE, K 20.400 m2
80 604-91531 SIDEWALK, CONCRETE, 100 mm 13,867.000 m2
81 605-06090 CURB, INTEGRAL, CONCRETE 47.000 m
82 605-06120 CURB, CONCRETE 395.000 m
83 605-06145 CURB AND GUTTER, B, CONCRETE 568.000 m
84 605-06200 CENTER CURB, A, CONCRETE 1,529.000 m
85 605-06255 CENTER CURB, D, CONCRETE 1,626.000 m2
86 605-52807 CURB AND GUTTER, COMBINED 7,509.000 m
87 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 694.000 m2
88 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 700.000 m2
89 610-07486 HMA FOR APPROACHES, TYPE A 191.000 Mg
90 610-08446 PCCP FOR APPROACHES, 150 mm 1,580.000 m2
91 610-09108 PCCP FOR APPROACHES, 225 mm 9,069.000 m2
92 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
93 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
94 615-06490 RIGHT OF WAY MARKER 170.000 EACH
95 615-06505 MONUMENT, B 60.000 EACH
96 615-06510 MONUMENT, C 12.000 EACH
97 615-06515 MONUMENT, D 1.000 EACH

98 615-06530 POST, BENCHMARK 2.000 EACH
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CALL ORDER : 200 CONTRACT ID : IR-30595-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES
99 616-02320 GEOTEXTILES 4,521.000 m2
100 616-06405 RIPRAP, REVETMENT 3,869.000 Mg
101 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
102 621-02318 SEED MIXTURE, PRAIRIE GRASS 7.300 kg
103 621-06545 FERTILIZER 2.900 Mg
104 621-06553 SEED MIXTURE, R 475.000 kg
105 621-06557 SEED MIXTURE, T 413.000 kg
106 621-06565 MULCHING MATERIAL 12.000 Mg
107 621-06567 WATER 3,000.000 kL
108 621-06575 SODDING, NURSERY 17,104.000 m2
109 622-05639 PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 mm 262.000 EACH
110 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 88.000 EACH
111 622-52436 SIGN, DO NOT MOW OR SPRAY 10.000 EACH
112 628-09403 FIELD OFFICE, C 36.000 MOS
113 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 36.000 MOS
114 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
115 701-06012 TEST PILE, RESTRIKE 2.000 EACH
116 701-06027 TEST PILE 2.000 EACH
117 701-51195 PILE, STEEL H, HP 310mm X 1346mm 1,671.000 m
118 701-91792 PILE TIP, STEEL H 138.000 EACH
119 701-93633 OVERSIZED PREDRILLED PILE HOLES 70.400 m
120 701-95780 PILE, STEEL H, HP 305mm X 110mm 407.000 m
121 702-51005 CONCRETE, A, SUBSTRUCTURE 316.800 m3
122 702-51015 CONCRETE, B, FOOTINGS 142.200 m3
123 702-61005 EXTENSION OF CAST IRON DRAIN LUMP LUMP
124 703-01540 THREADED TIE BAR ASSEMBLY 228.000 EACH
125 703-06028 REINFORCING BARS 34,948.000 kg
126 703-06029 REINFORCING BARS, EPOXY COATED 158,416.000 kg
127 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,376.000 EACH
128 704-51002 CONCRETE, C, SUPERSTRUCTURE 973.600 m3
129 704-51030 REINFORCING STEEL 1,886.000 kg
130 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
131 706-51020 CONCRETE, C, RAILING 65.600 m3
132 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 1143 mm X 406 mm 300.300 m
133 709-51821 SURFACE SEAL LUMP LUMP
134 709-51821 SURFACE SEAL LUMP LUMP
135 714-44240 CONCRETE, A, STRUCTURES 77.500 m3
136 715-01354 CLEAN EXISTING PIPE 26.000 m
137 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 2,266.000 m
138 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 8,474.000 m
139 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 90.000 m
140 715-05141 PIPE, TYPE 1, CIRCULAR, 2100 mm 11.000 m
141 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 4.000 m
142 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2,481.000 m
143 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 970.000 m
144 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 949.000 m
145 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 2,048.000 m
146 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 1,062.000 m
147 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 451.000 m
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES
148 715-05164 PIPE, TYPE 2, CIRCULAR, 1650 mm 33.000 m
149 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 21.000 m
150 715-05235 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.42 m2 7.000 m
151 715-05260 PIPE, TYPE 1, DEFORMED, MIN. AREA 2.55 m2 2.000 m
152 715-05407 PIPE, END BENT DRAIN, 150 mm 107.600 m
153 715-05428 PIPE, SLOTTED VANE DRAIN, 300 mm 20.000 m
154 715-07150 CONCRETE ANCHOR, 2100 mm 1.000 EACH
155 715-07626 CONCRETE ANCHOR, 1650 mm 1.000 EACH
156 715-08124 CONCRETE ANCHOR, MIN. AREA 2.55 m2 1.000 EACH
157 715-09064 VIDEO INSPECTION FOR PIPE 2,000.000 m
158 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
159 715-46005 PIPE END SECTION, 375 mm 4.000 EACH
160 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
161 715-97607 PIPE END SECTION, MIN. AREA .42 m2 1.000 EACH
162 718-06528 OUTLET PROTECTOR, 1 7.000 EACH
163 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
164 718-52610 AGGREGATE FOR UNDERDRAINS 1,720.000 m3
165 718-99153 GEOTEXTILES FOR UNDERDRAIN 25,330.000 m2
166 720-44000 CASTING, ADJUST TO GRADE 51.000 EACH
167 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 6.000 EACH
168 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
169 720-45030 INLET, E7 12.000 EACH
170 720-45035 INLET, F7 1.000 EACH
171 720-45045 INLET, J10 6.000 EACH
172 720-45055 INLET, M10 5.000 EACH
173 720-45065 INLET, N12 2.000 EACH
174 720-45265 PIPE CATCH BASIN, 375 mm 3.000 EACH
175 720-45270 PIPE CATCH BASIN, 450 mm 8.000 EACH
176 720-45410 MANHOLE, C4 84.000 EACH
177 720-45415 MANHOLE, D4 93.000 EACH
178 720-45430 MANHOLE, G4 1.000 EACH
179 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 6.000 m
180 720-96995 CLEAN INLET 7.000 EACH
181 720-97218 MANHOLE, D7 1.000 EACH
182 720-98174 INLET, B15 127.000 EACH
183 720-98555 INLET, C15 127.000 EACH
184 720-99349 INLET, Bl6 1.000 EACH
185 720-99350 INLET, Cl6 5.000 EACH
186 721-43035 AUTOMATIC DRAINAGE GATE, 900 mm 1.000 EACH
187 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 40.000 EACH
188 801-03497 TUBULAR MARKER 265.000 EACH
189 801-05529 TEMPORARY HMA DIVIDER 6,330.000 m
190 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 63,005.000 m
191 801-06640 CONSTRUCTION SIGN, A 90.000 EACH
192 801-06645 CONSTRUCTION SIGN, B 41.000 EACH
193 801-06710 FLASHING ARROW SIGN 3,300.000 DAY
194 801-06775 MAINTAINING TRAFFIC LUMP LUMP
195 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH

196 801-07119 BARRICADE, III-B 71.000 m
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ADDED TRAVEL LANES
197 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 320.000 m
198 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 790.000 m
199 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
200 801-94295 SIGNAL HEAD, RELOCATE 203.000 EACH
201 802-04893 REFERENCE POST 4.000 EACH
202 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 419.400 m
203 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 23.810 m2
204 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 142.220 m2
205 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 37.980 m2
206 802-76055 SIGN POST, A 26.400 m
207 802-97812 STREET NAME IDENTIFICATION SIGN 16.000 EACH
208 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 28.000 EACH
209 805-01842 HANDHOLE, SIGNAL 50.000 EACH
210 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
211 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 36.000 EACH
212 805-06592 CONDUIT, STEEL, GALVANIZED, 50 mm 2,353.000 m
213 805-08464 RADIO, INTERCONNECT 7.000 EACH
214 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
215 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 6.000 EACH
216 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 58.000 EACH
217 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 24.000 EACH
218 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 6.000 EACH
219 805-78370 PEDESTRIAN PUSH BUTTON 36.000 EACH
220 805-78415 SPAN, CATENARY, AND TETHER 31.000 EACH
221 805-78420 DISCONNECT HANGER 31.000 EACH
222 805-78445 SIGNAL SERVICE 8.000 EACH
223 805-78467 SIGNAL CABLE, 3C 8GA. 152.000 m
224 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 27,113.000 m
225 805-78480 SIGNAL CABLE, 3C 14GA. 1,548.000 m
226 805-78485 SIGNAL CABLE, 5C 14GA. 1,962.000 m
227 805-78490 SIGNAL CABLE, 7C 14GA. 1,913.000 m
228 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 15,310.000 m
229 805-78785 SIGNAL DETECTOR HOUSING 107.000 EACH
230 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 7,485.000 m
231 805-78925 CONTROLLER CABINET FOUNDATION, P1 7.000 EACH
232 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 28.000 EACH
233 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 75.000 m
234 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 2.000 EACH
235 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 200 mm 1,820.000 m
236 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 5,030.000 m
237 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 3,159.000 m
238 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 1,310.000 m
239 808-06716 LINE, REMOVE 32,350.000 m
240 808-06800 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, CROSSHATCH LINE, 76.000 m
241 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 75.000 m
242 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 300.000 m
243 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 100 mm 380.000 m
244 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,050.000 m
245 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 13,174.000 m
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246 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 310.000 m
247 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 675.000 m
248 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 253.000 EACH
249 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 125.000 EACH
250 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 315.000 m
251 808-97027 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 200 mm 225.000 m

252 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 92.000 m
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CALL ORDER : 210 CONTRACT ID : IR-31475-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CLEARING OF RIGHT OF WAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
6 203-02070 BORROW 200.000 CYs
7 205-06932 TEMPORARY CHECK DAM, STRAW BALES 45.000 LET
8 205-06937 TEMPORARY SILT FENCE 355.000 LET
9 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
10 621-06560 MULCHED SEEDING, U 2,506.000 SYS
11 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
12 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
13 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 240 CONTRACT ID : R -28555-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 188.000 SYS
14 202-02241 GUARDRAIL, REMOVE 390.000 LFT
15 202-02250 TREE, 10 IN., REMOVE 1.000 EACH
16 202-02265 TREE, 48 IN., REMOVE 1.000 EACH
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
19 202-91010 TREE, 24 IN., REMOVE 3.000 EACH
20 202-93898 TREE, 12 IN., REMOVE 3.000 EACH
21 202-96133 PIPE, REMOVE 208.000 LFT
22 203-02000 EXCAVATION, COMMON 1,610.000 CYs
23 203-02070 BORROW 100.000 CYs
24 203-51223 EXCAVATION, WATERWAY 120.000 CYs
25 205-06932 TEMPORARY CHECK DAM, STRAW BALES 184.000 LFT
26 205-06937 TEMPORARY SILT FENCE 160.000 LFT
27 207-08263 SUBGRADE TREATMENT, TYPE IA 380.000 SYS
28 210-06369 SAW CUT 84.000 LFT
29 211-09264 STRUCTURE BACKFILL, TYPE 1 1,090.000 CYs
30 303-01180 COMPACTED AGGREGATE, NO. 53 1,010.000 TON
31 303-60012 AGGREGATE, 2 750.000 TON
32 304-07493 WIDENING WITH HMA, TYPE B 630.000 TON
33 306-08042 MILLING, SCARIFICATION/PROFILE 1,430.000 SYS
34 306-08043 MILLING, TRANSITION 860.000 SYS
35 306-08432 MILLING, APPROACH 770.000 SYS
36 402-07433 HMA SURFACE, TYPE B 265.000 TON
37 406-05520 ASPHALT FOR TACK COAT 1.250 TON
38 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
39 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
40 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
41 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
42 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 443.750 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 545.000 TON
44 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
45 615-06490 RIGHT OF WAY MARKER 32.000 EACH
46 616-02320 GEOTEXTILES 1,375.000 SYS
47 616-05688 RIPRAP, CLASS 1 310.000 TON
48 616-05689 RIPRAP, CLASS 2 255.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-06559 MULCHED SEEDING, R 6,000.000 SYS
51 621-06570 TOP SOIL 1,500.000 CYs
52 621-06574 SODDING 3,000.000 SYS
53 628-09402 FIELD OFFICE, B 12.000 MOS
54 714-06677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 18 FT. X 6 FT. 145.000 LFT
55 714-08514 WINGWALL 966.200 SET
56 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 20.000 LEFT
57 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 100.000 LET
58 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 154.000 TON
59 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
60 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 53.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 216.000 LFT
66 801-07119 BARRICADE, III-B 48.000 LFT
67 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 22.000 EACH
68 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,026.000 LFT
69 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,280.000 LEFT
70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 28.000 EACH

71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 28.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -28931-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 120.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 113-01614 PARTNERING OVERHEAD LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 24,345.000 m2
16 202-74025 FENCE, REMOVE 308.000 m
17 203-02000 EXCAVATION, COMMON 14,058.000 m3
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.000 Mg
19 205-06933 TEMPORARY DITCH INLET PROTECTION 29.000 EACH
20 205-06937 TEMPORARY SILT FENCE 4,080.000 m
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,495.000 m2
22 207-08268 SUBGRADE TREATMENT, TYPE IV 38,968.000 m2
23 211-09264 STRUCTURE BACKFILL, TYPE 1 18,007.000 m3
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,081.000 Mg
25 304-07490 HMA PATCHING, TYPE B 237.000 Mg
26 401-06264 PROFILOGRAPH, HMA LUMP LUMP
27 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,976.000 Mg
28 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 4,956.000 Mg
29 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 17,373.000 Mg
30 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 8,524.000 Mg
31 406-05520 ASPHALT FOR TACK COAT 37.900 Mg
32 506-06333 PCCP PATCHING, FULL DEPTH 43.000 m2
33 603-03692 FENCE, WOOD 83.000 m
34 603-06040 FENCE, FARM FIELD, 1190 mm 94.900 m
35 603-06045 FENCE, CHAIN LINK, 1220 mm 130.100 m
36 604-05250 PREFORMED JOINT MATERIAL, 13.0 mm 4,455.000 m
37 604-06069 CURB RAMP, CONCRETE 330.000 m2
38 604-07894 CURB RAMP, CONCRETE, A 36.000 m2
39 604-07901 CURB RAMP, CONCRETE, G 5.000 m2
40 604-07902 CURB RAMP, CONCRETE, H 35.000 m2
41 604-07903 CURB RAMP, CONCRETE, K 39.000 m2
42 604-91531 SIDEWALK, CONCRETE, 100 mm 6,860.000 m2
43 605-04742 WALL LUMP LUMP
44 605-06120 CURB, CONCRETE 229.000 m
45 605-06140 CURB AND GUTTER, CONCRETE 4,165.000 m
46 610-07486 HMA FOR APPROACHES, TYPE A 10.000 Mg
47 610-08446 PCCP FOR APPROACHES, 150 mm 815.000 m2
48 610-09108 PCCP FOR APPROACHES, 225 mm 3,653.000 m2
49 611-06497 MAILBOX ASSEMBLY, SINGLE 17.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -28931-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
51 615-06505 MONUMENT, B 23.000 EACH
52 615-06510 MONUMENT, C 8.000 EACH
53 616-02320 GEOTEXTILES 149.000 m2
54 616-03472 RIPRAP, REVETMENT 450 mm 69.000 Mg
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
56 621-02770 EROSION CONTROL BLANKET 50.000 m2
57 621-06545 FERTILIZER 5.800 Mg
58 621-06554 SEED MIXTURE, U 891.000 kg
59 621-06557 SEED MIXTURE, T 248.000 kg
60 621-06565 MULCHING MATERIAL 31.800 Mg
61 621-06567 WATER 940.000 kL
62 621-06575 SODDING, NURSERY 16,656.000 m2
63 622-91786 SEEDLING 12.000 EACH
64 628-09403 FIELD OFFICE, C 30.000 MOS
65 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 689.000 m
66 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,137.000 m
67 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 120.000 m
68 715-05147 PIPE, TYPE 2, CIRCULAR, 200 mm 14.000 m
69 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,629.000 m
70 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 227.000 m
71  715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 178.000 m
72 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 709.000 m
73  715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 179.000 m
74 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 36.000 m
75 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 1,199.000 m
76  715-05342 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.95 m2 18.000 m
77 715-06004 CONCRETE ANCHOR, 1200 mm 1.000 EACH
78 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
79 718-06528 OUTLET PROTECTOR, 1 2.000 EACH
80 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
81 718-52610 AGGREGATE FOR UNDERDRAINS 997.000 m3
82 718-99153 GEOTEXTILES FOR UNDERDRAIN 17,205.000 m2
83 720-01059 MANHOLE, E4, DROP 3.000 EACH
84 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
85 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
86 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 3.000 EACH
87 720-45030 INLET, E7 27.000 EACH
88 720-45035 INLET, F7 1.000 EACH
89 720-45410 MANHOLE, C4 33.000 EACH
90 720-45415 MANHOLE, D4 29.000 EACH
91 720-45416 MANHOLE, E4 12.000 EACH
92 720-45425 MANHOLE, F4 2.000 EACH
93 720-98174 INLET, B15 77.000 EACH
94 720-98555 INLET, C15 93.000 EACH
95 720-98625 MANHOLE, C4, DROP 3.000 EACH
96 721-43155 AUTOMATIC DRAINAGE GATE, 1200 mm X 1200 mm 1.000 EACH
97 732-07128 VIDEO INSPECTION 4,860.000 m

98 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -28931-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
99 801-04308 ROAD CLOSURE SIGN ASSEMBLY 22.000 EACH
100 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 10,000.000 m
101 801-06625 DETOUR ROUTE MARKER ASSEMBLY 48.000 EACH
102 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
103 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
104 801-06775 MAINTAINING TRAFFIC LUMP LUMP
105 801-07023 ENERGY ABSORBIBG TERMINAL, CZzZ, TL-2 4.000 EACH
106 801-07119 BARRICADE, III-B 160.000 m
107 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 200.000 m
108 801-94295 SIGNAL HEAD, RELOCATE 8.000 EACH
109 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 285.900 m
110 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 27.590 m2
111 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 29.430 m2
112 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 3.510 m2
113 802-91122 SIGN, GROUND MOUNTED, RESET 14.000 EACH
114 805-01842 HANDHOLE, SIGNAL 4.000 EACH
115 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
116 805-02037 SIGNAL CANTILEVER STRUCTURE, 6.1 m ARM 3.000 EACH
117 805-02069 SIGNAL CANTILEVER STRUCTURE, 7.6 m 1.000 EACH
118 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
119 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 8.000 EACH
120 805-02855 SIGNAL SUPPORT FOUNDATION, 750 mm X 750 mm X 1850 mm 4.000 EACH
121 805-06592 CONDUIT, STEEL, GALVANIZED, 50 mm 125.000 m
122 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
123 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
124 805-78467 SIGNAL CABLE, 3C 8GA. 20.000 m
125 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 840.000 m
126 805-78480 SIGNAL CABLE, 3C 14GA. 327.000 m
127 805-78485 SIGNAL CABLE, 5C 14GA. 380.000 m
128 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 394.000 m
129 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
130 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 252.000 m
131 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
132 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
133 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 1.000 EACH
134 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 200 mm 733.000 m
135 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 1,548.000 m
136 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 660.000 m
137 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 5,034.000 m
138 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 118.000 m
139 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 50.000 m
140 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 126.000 m
141 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 30.000 EACH

142 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 26.000 EACH
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CALL ORDER : 260 CONTRACT ID : R -29347-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02279 CURB AND GUTTER, REMOVE 583.000 LFT
13 203-02000 EXCAVATION, COMMON 2,895.000 CYs
14 203-02070 BORROW 800.000 CYs
15 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 11.000 EACH
16 205-02237 TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET 8.000 EACH
17 205-02459 EROSION CONTROL LUMP LUMP
18 205-06937 TEMPORARY SILT FENCE 2,178.000 LET
19 207-08263 SUBGRADE TREATMENT, TYPE IA 1,500.000 SYS
20 211-07454 STRUCTURE BACKFILL 146.000 CYs
21 303-01180 COMPACTED AGGREGATE, NO. 53 2,065.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 17,375.000 SYS
23 402-07784 HMA SURFACE, TYPE D 1,740.000 TON
24 402-07785 HMA INTERMEDIATE, TYPE D 505.000 TON
25 402-07786 HMA BASE, TYPE D 1,415.000 TON
26  406-05520 ASPHALT FOR TACK COAT 9.000 TON
27 604-07897 CURB RAMP, CONCRETE, C 27.000 SYS
28 604-91531 SIDEWALK, CONCRETE, 4 IN. 473.000 SYS
29 605-06125 CURB, CONCRETE, MODIFIED 35.000 LFT
30 605-52807 CURB AND GUTTER, COMBINED 1,813.000 LET
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06545 FERTILIZER 0.200 TON
33 621-06560 MULCHED SEEDING, U 2,520.000 SYS
34 621-06565 MULCHING MATERIAL 1.000 TON
35 621-06570 TOP SOIL 420.000 CYS
36 628-09401 FIELD OFFICE, A 6.000 MOS
37 715-03877 PIPE, DUCTILE IRON, 18 IN. 287.000 LFT
38  715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 275.000 LFT
39  715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 34.000 LET
40 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 342.000 LFT
41 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 58.000 LFT
42 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 12.000 LFT
43 715-08250 PIPE, DUCTILE IRON, 12 IN. 360.000 LFT
44  715-91361 PIPE, PVC, 6 IN. 2.000 LET
45 718-52610 AGGREGATE FOR UNDERDRAINS 25.000 CYs
46  718-99153 GEOTEXTILES FOR UNDERDRAIN 200.000 SYS
47 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 3.000 EACH
48 720-44000 CASTING, ADJUST TO GRADE 19.000 EACH
49  720-45045 INLET, J10 1.000 EACH
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CALL ORDER : 260 CONTRACT ID : R -29347-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 720-45250 CATCH BASIN, K10 8.000 EACH
51 720-45410 MANHOLE, C4 4.000 EACH
52 720-90129 MANHOLE, J2 1.000 EACH
53 720-94840 CASTING, ADJUST TO GRADE, WATER VALVE 7.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07119 BARRICADE, III-B 8.000 LEFT
58 801-94295 SIGNAL HEAD, RELOCATE 2.000 EACH
59 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 245.000 LET
60 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 17.000 EACH
61 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
62 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 76.000 SET
63 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 950.000 LFT
64 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,745.000 LFT
65 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
66 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,840.000 LEFT
67 805-90015 POLE BANDS, STEEL 3.000 EACH
68 807-02191 HANDHOLE, LIGHTING 2.000 EACH
69 807-03484 WIRE XHHW, NO. 4 COPPER, 1C 3,250.000 LEFT
70 807-03738 LIGHT POLE ASSEMBLY, STREET 4.000 EACH
71 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 4.000 EACH
72 807-86910 CONNECTOR KIT, UNFUSED 4.000 EACH
73 807-86915 CONNECTOR KIT, FUSED 4.000 EACH
74 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 6.000 EACH
75 807-86930 INSULATION LINK, NONWATERPROOFED 6.000 EACH
76 807-87556 WIRE, THW OR TW, NO. 10 COPPER STRANDED 250.000 LFT
77 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,208.000 LEFT
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,066.000 LEFT
79 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 1,063.000 LFT
80 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,100.000 LFT
81 808-06716 LINE, REMOVE 9,625.000 LEFT
82 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 17.000 EACH
83 808-75073 PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY 7.000 EACH
84 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 610.000 LFT
85 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,697.000 LFT
86 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 484.000 LEFT
87 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 183.000 LET
88 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 60.000 EACH

89 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 233.000 LET
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CALL ORDER : 270 CONTRACT ID : R -29464-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DRAINAGE DITCH CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 616-02320 GEOTEXTILES 130.000 SYS
8 616-06405 RIPRAP, REVETMENT 40.000 TON
9 616-06451 RIPRAP, UNIFORM 26.000 TON
10 725-09480 PIPE LINER, THERMOPLASTIC, AREA 6.4 SFT. 127.000 LET
11 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
13 801-06710 FLASHING ARROW SIGN 20.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 804-06771 DELINEATOR POST, FLEXIBLE 4.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -29690-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADWAY RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 32.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 108-01614 PARTNERING OVERHEAD LUMP LUMP
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 203-02000 EXCAVATION, COMMON 12,072.000 CYs
15 203-02100 EXCAVATION, PEAT 2,181.100 CYs
16 204-02290 SETTLEMENT PLATE 7.000 EACH
17 204-08396 STANDPIPE PIEZOMETER 7.000 EACH
18 204-08415 STAKES, SETTLEMENT 7.000 EACH
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 152.000 TON
20 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
21 205-06934 TEMPORARY MULCHING 8.000 TON
22 205-06936 TEMPORARY SEDIMENT TRAP 3.000 TON
23 205-06937 TEMPORARY SILT FENCE 5,341.000 LFT
24 207-08263 SUBGRADE TREATMENT, TYPE IA 37,206.000 SYS
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,896.000 SYS
26 211-02050 B BORROW 546.700 CYs
27 211-09264 STRUCTURE BACKFILL, TYPE 1 260.000 CYs
28 211-09265 STRUCTURE BACKFILL, TYPE 2 157.000 CYs
29 214-07202 GEOGRID, I 3,211.000 SYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8,534.000 TON
31 303-04489 COMPACTED CRUSHED AGGREGATE, 8 2,141.000 TON
32 303-07449 COMPACTED AGGREGATE, NO. 73 44.000 TON
33 303-93506 AGGREGATE, 2 266.000 CYs
34 401-06264 PROFILOGRAPH, HMA LUMP LUMP
35 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 846.000 TON
36 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,114.000 TON
37 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 3,567.000 TON
38 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 2,537.000 TON
39 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 7,905.000 TON
40 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 3,889.000 TON
41 402-07433 HMA SURFACE, TYPE B 106.000 TON
42 402-07438 HMA INTERMEDIATE, TYPE B 180.000 TON
43 402-07441 HMA BASE, TYPE B 616.000 TON
44 406-05520 ASPHALT FOR TACK COAT 29.000 TON
45 604-91531 SIDEWALK, CONCRETE, 4 IN. 8.300 SYS
46 610-07487 HMA FOR APPROACHES, TYPE B 1,239.000 TON
47 611-06497 MAILBOX ASSEMBLY, SINGLE 17.000 EACH
48 615-06490 RIGHT OF WAY MARKER 62.000 EACH
49 615-06505 MONUMENT, B 15.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -29690-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADWAY RECONSTRUCTION
50 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
51 616-02320 GEOTEXTILES 7,912.000 SYS
52 616-06405 RIPRAP, REVETMENT 566.000 TON
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
54 621-06545 FERTILIZER 0.400 TON
55 621-06557 SEED MIXTURE, T 320.000 LBS
56 621-06559 MULCHED SEEDING, R 19,327.000 SYS
57 621-06567 WATER 124.000 kGAL
58 621-06574 SODDING 3,889.000 SYS
59 621-06575 SODDING, NURSERY 3,915.000 SYS
60 628-09403 FIELD OFFICE, C 16.000 MOS
61 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 1.000 MOS
62 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 16,285.000 LFT
63 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 1,929.000 LFT
64 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 299.000 LFT
65 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 68.000 LFT
66 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 139.000 LFT
67 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 158.000 LFT
68 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 445.000 LFT
69 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 151.000 LFT
70 715-46005 PIPE END SECTION, 15 IN. 23.000 EACH
71  715-46010 PIPE END SECTION, 18 IN. 6.000 EACH
72 715-46030 PIPE END SECTION, 30 IN. 4.000 EACH
73 718-06528 OUTLET PROTECTOR, 1 6.000 EACH
74 718-06529 OUTLET PROTECTOR, 2 20.000 EACH
75 718-52610 AGGREGATE FOR UNDERDRAINS 1,417.000 CYs
76  720-45035 INLET, F7 2.000 EACH
77 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
79 801-06625 DETOUR ROUTE MARKER ASSEMBLY 38.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07119 BARRICADE, III-B 110.000 LFT
83 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 242.000 LET
84 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 76.000 SET
85 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 61.000 SET
86 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 17,806.000 LFT
87 808-06716 LINE, REMOVE 1,551.000 LFT
88 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,973.000 LFT
89 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,764.000 LFT
90 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 87.000 LFT

91 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 134.000 EACH
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CALL ORDER : 290 CONTRACT ID : R -29848-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02255 TREE, 18 IN., REMOVE 1.000 EACH
11 202-02260 TREE, 30 IN., REMOVE 1.000 EACH
12 202-02264 TREE, 42 IN., REMOVE 3.000 EACH
13 202-02265 TREE, 48 IN., REMOVE 1.000 EACH
14 202-02270 TREE, 60 IN., REMOVE 1.000 EACH
15 202-02278 CURB, CONCRETE, REMOVE 1,450.000 LFT
16 202-52710 SIDEWALK, CONCRETE, REMOVE 1,400.000 SYS
17 202-91385 INLET, REMOVE 6.000 EACH
18 202-93047 MANHOLE, REMOVE 1.000 EACH
19 202-96133 PIPE, REMOVE 864.000 LFT
20 203-02000 EXCAVATION, COMMON 3,941.000 CYs
21 205-03371 SEDIMENT, REMOVE 28.000 CYs
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 857.000 SYS
23 207-08268 SUBGRADE TREATMENT, TYPE IV 6,159.000 SYS
24 210-07794 WATER MAIN 9.000 EACH
25 210-07797 WATER 3.000 EACH
26 210-07797 WATER 19.000 EACH
27 210-09553 MAIN 275.000 LFT
28 210-09553 MAIN 275.000 LFT
29 211-09264 STRUCTURE BACKFILL, TYPE 1 1,864.000 CYs
30 306-08043 MILLING, TRANSITION 304.000 SYS
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,291.000 TON
32 402-07433 HMA SURFACE, TYPE B 428.000 TON
33 402-07438 HMA INTERMEDIATE, TYPE B 672.000 TON
34 406-05520 ASPHALT FOR TACK COAT 3.700 TON
35 604-07900 CURB RAMP, CONCRETE, F 70.000 SYS
36 604-07901 CURB RAMP, CONCRETE, G 34.000 SYS
37 604-07902 CURB RAMP, CONCRETE, H 14.000 SYS
38 604-07903 CURB RAMP, CONCRETE, K 13.000 SYS
39 604-44251 STEPS, CONCRETE 1.000 CYs
40 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,055.000 SYS
41 605-06120 CURB, CONCRETE 316.000 LFT
42 605-06140 CURB AND GUTTER, CONCRETE 1,880.000 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 233.000 TON
44 610-08446 PCCP FOR APPROACHES, 6 IN. 393.000 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN. 434.000 SYS
46 621-06567 WATER 3.200 kGAL
47 621-06575 SODDING, NURSERY 892.000 SYS
48 622-04992 DRAIN 1.000 EACH
49 628-09402 FIELD OFFICE, B 9.000 MOS
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CALL ORDER : 290 CONTRACT ID : R -29848-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 715-02916 WATER MAIN, PVC, SDR 21, 2 IN. 15.000 LFT
51 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 208.000 LFT
52 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 491.000 LFT
53 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 468.000 LFT
54 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 172.000 LFT
55 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 38.000 TON
56 715-09064 VIDEO INSPECTION FOR PIPE 1,313.000 LFT
57 715-93911 WATER MAIN, 4 IN. 60.000 LFT
58 715-93912 WATER MAIN, 6 IN. 15.000 LFT
59 715-93913 WATER MAIN, 8 IN. 1,350.000 LFT
60 715-96629 WATER SERVICE LINE, 1 IN. 530.000 LFT
61 720-01092 MANHOLE, J15, MODIFIED 1.000 EACH
62 720-09079 INLET, HA5, MODIFIED 1.000 EACH
63 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
64 720-45410 MANHOLE, C4 3.000 EACH
65 720-93409 INLET, B15, MODIFIED 1.000 EACH
66 720-93411 INLET, C15, MODIFIED 1.000 EACH
67 720-94612 MANHOLE, K4 1.000 EACH
68 720-95422 MANHOLE, J4 2.000 EACH
69 720-96999 FIRE HYDRANT ASSEMBLY 3.000 EACH
70 720-98174 INLET, B15 9.000 EACH
71 720-98555 INLET, C15 2.000 EACH
72 732-02388 WATER MAIN 2.000 EACH
73 732-02388 WATER MAIN 1.000 EACH
74 732-02388 WATER MAIN 1.000 EACH
75 732-02388 WATER MAIN 3.000 EACH
76 732-02388 WATER MAIN 1.000 EACH
77 732-02532 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN. 2.000 EACH
78 732-04926 VALVE 1.000 EACH
79 732-04994 METER 1.000 EACH
80 732-04994 METER 18.000 EACH
81 732-09196 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE 1.000 EACH
82 732-94780 WATER SERVICE CONNECTION 19.000 EACH
83 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
84 801-06625 DETOUR ROUTE MARKER ASSEMBLY 38.000 EACH
85 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
86 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07118 BARRICADE, III-A 128.000 LFT
89 801-07119 BARRICADE, III-B 48.000 LFT
90 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 198.000 LFT
91 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS 21.500 SET
92 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 154.000 LET
93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,618.000 LFT
94 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 195.000 LFT
95 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 615.000 LFT
96 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

97 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 1.000 EACH
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CALL ORDER 300 CONTRACT 1ID R -29861-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 304-07783 HMA PATCHING, TYPE D 250.000 TON
12 306-08159 MILLING, ASPHALT 181,000.000 SYS
13 306-08432 MILLING, APPROACH 7,500.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07354 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm 20,650.000 TON
16 404-05510 SEAL COAT, 1 113,416.000 SYS
17 406-05520 ASPHALT FOR TACK COAT 55.000 TON
18 628-09402 FIELD OFFICE, B 12.000 MOS
19 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
23 801-06710 FLASHING ARROW SIGN 200.000 DAY
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 200.000 DAY
26 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 32,790.000 LFT
27 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 138,556.000 LFT
28 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 300.000 LEFT
29 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 138,556.000 LEFT
30 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 50.000 LET
31 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,826.000 EACH
32 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,826.000 EACH
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CALL ORDER : 310 CONTRACT ID : R -29877-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 910.000 SYS
13 202-02241 GUARDRAIL, REMOVE 540.000 LFT
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-96133 PIPE, REMOVE 57.000 LFT
16 203-02000 EXCAVATION, COMMON 5,235.000 CYs
17 205-03371 SEDIMENT, REMOVE 40.000 CYs
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 68.000 TON
19 205-06932 TEMPORARY CHECK DAM, STRAW BALES 231.000 LFT
20 205-06936 TEMPORARY SEDIMENT TRAP 80.000 TON
21  205-06937 TEMPORARY SILT FENCE 1,030.000 LEFT
22 207-08263 SUBGRADE TREATMENT, TYPE IA 4,925.000 SYS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,380.000 SYS
24 211-02050 B BORROW 50.000 CYs
25 211-09265 STRUCTURE BACKFILL, TYPE 2 860.000 CYs
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,267.000 TON
27 303-07662 STONE 100.000 TON
28 306-08033 MILLING, ASPHALT, 1 IN. 1,213.000 SYS
29 306-08034 MILLING, ASPHALT, 1 1/2 IN. 600.000 SYS
30 306-08043 MILLING, TRANSITION 480.000 SYS
31 402-07432 HMA SURFACE, TYPE A 259.000 TON
32 402-07434 HMA SURFACE, TYPE C 291.000 TON
33 402-07439 HMA INTERMEDIATE, TYPE C 509.000 TON
34 402-07440 HMA BASE, TYPE A 775.000 TON
35 402-07442 HMA BASE, TYPE C 710.000 TON
36 406-05520 ASPHALT FOR TACK COAT 3.600 TON
37 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
39 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 931.250 LFT
40 610-07487 HMA FOR APPROACHES, TYPE B 1,524.000 TON
41 615-06490 RIGHT OF WAY MARKER 14.000 EACH
42 615-06500 MONUMENT, A 4.000 EACH
43 615-06505 MONUMENT, B 1.000 EACH
44 616-02320 GEOTEXTILES 2,066.000 SYS
45 616-06405 RIPRAP, REVETMENT 1,005.000 TON
46 616-06451 RIPRAP, UNIFORM 173.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
48 621-01956 SEED MIXTURE, LEGUME, 1 621.000 LBS
49 621-02770 EROSION CONTROL BLANKET 209.000 SYS
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CALL ORDER : 310 CONTRACT ID : R -29877-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-06545 FERTILIZER 1.000 TON
51 621-06553 SEED MIXTURE, R 560.000 LBS
52 621-06557 SEED MIXTURE, T 320.000 LBS
53 621-06565 MULCHING MATERIAL 15.000 TON
54 621-06567 WATER 3.000 kGAL
55 621-06574 SODDING 750.000 SYS
56 621-52448 SIGN, DO NOT SPRAY 12.000 EACH
57 628-09402 FIELD OFFICE, B 9.000 MOS
58 713-51334 TEMPORARY PIPE AND APPROACHES LUMP LUMP
59 714-04733 CULVERT, PRECAST, 3 SIDED, REINFORCED CONCRETE, 76.000 LFT
60 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 2.000 EACH
61 715-02629 SAFETY METAL END SECTION, 6:1, 18 IN. 2.000 EACH
62 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 1.000 EACH
63 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 15.000 LFT
64 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 73.000 LFT
65 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 48.000 LEFT
66 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 5.000 LEFT
67 715-05439 PIPE, DRAINTILE TERMINAL SECTION, 6 IN 10.000 LFT
68 715-05597 PIPE EXTENSION, CIRCULAR, 24 IN. 20.000 LFT
69 723-08608 WINGWALL 1,070.000 SET
70 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
72 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,792.000 LET
73 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
75 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 45.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 72.000 LEFT
78 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 18.500 LEFT
79 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.500 SET
80 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,468.000 LFT
81 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,468.000 LEFT
82 808-06716 LINE, REMOVE 1,011.000 LEFT

83 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 49.000 EACH
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CALL ORDER : 320 CONTRACT ID : R -29922-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
11 202-02241 GUARDRAIL, REMOVE 305.000 LET
12 203-02000 EXCAVATION, COMMON 2,945.000 CYs
13 203-02070 BORROW 7,250.000 CYs
14 205-03371 SEDIMENT, REMOVE 100.000 CYs
15 205-06933 TEMPORARY DITCH INLET PROTECTION 35.000 EACH
16 205-06937 TEMPORARY SILT FENCE 283.000 LEFT
17 205-09543 NO 2 STONE 100.000 TON
18 207-08263 SUBGRADE TREATMENT, TYPE IA 6,624.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,273.000 SYS
20 211-09264 STRUCTURE BACKFILL, TYPE 1 4,082.000 CYs
21  211-09265 STRUCTURE BACKFILL, TYPE 2 1,783.000 CYs
22 211-09268 STRUCTURE BACKFILL, TYPE 5 415.000 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 61.000 TON
24 302-06464 SUBBASE FOR PCCP 103.000 CYs
25 304-07783 HMA PATCHING, TYPE D 259.000 TON
26 306-08043 MILLING, TRANSITION 1,497.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,681.000 TON
28 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,588.000 TON
29 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,691.000 TON
30 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,014.000 TON
31 402-07787 HMA WEDGE AND LEVEL, TYPE D 3,397.000 TON
32 406-05520 ASPHALT FOR TACK COAT 14.000 TON
33 502-06329 PCCP, 12 IN. 411.000 SYS
34 503-03489 RETROFITTED TIE BARS 162.000 EACH
35 503-05240 D-1 CONTRACTION JOINT 156.000 LFT
36 503-05310 TERMINAL JOINT 52.000 LEFT
37 506-06333 PCCP PATCHING, FULL DEPTH 38.000 SYS
38 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
39 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
40 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
41 601-95344 HANDRAIL, PEDESTRIAN 655.000 LEFT
42 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 237.500 LFT
43 604-07897 CURB RAMP, CONCRETE, C 40.000 SYS
44 604-07901 CURB RAMP, CONCRETE, G 170.000 SYS
45 604-07902 CURB RAMP, CONCRETE, H 65.000 SYS
46 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,742.000 SYS
47 605-06140 CURB AND GUTTER, CONCRETE 4,741.000 LET
48 605-06145 CURB AND GUTTER, B, CONCRETE 297.000 LFT
49 607-06175 GUTTER, CONCRETE 233.000 LEFT
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CALL ORDER  : 320 CONTRACT ID : R —-29922-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 610-07486 HMA FOR APPROACHES, TYPE A 883.000 TON
51 610-08446 PCCP FOR APPROACHES, 6 IN. 547.000 SYS
52 610-09108 PCCP FOR APPROACHES, 9 IN. 727.000 SYS
53 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
54 615-06505 MONUMENT, B 5.000 EACH
55 616-02320 GEOTEXTILES 15.000 SYS
56 616-06405 RIPRAP, REVETMENT 11.000 TON
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
58 621-06545 FERTILIZER 1.000 TON
59 621-06557 SEED MIXTURE, T 306.000 LBS
60 621-06565 MULCHING MATERIAL 4.000 TON
61 621-06567 WATER 36.000 kGAL
62 621-06575 SODDING, NURSERY 9,809.000 SYS
63 628-09402 FIELD OFFICE, B 9.000 MOS
64 702-51863 FIELD DRILLED HOLE IN CONCRETE 162.000 EACH
65 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 2.000 EACH
66 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 5,453.000 LFT
67 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 149.000 LET
68 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 995.000 LFT
69 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,283.000 LFT
70 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 934.000 LFT
71 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 664.000 LFT
72 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,490.000 LET
73  715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 157.000 LFT
74 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 105.000 TON
75 715-09064 VIDEO INSPECTION FOR PIPE 5,305.000 LFT
76  715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
77  715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
78 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
79  718-52610 AGGREGATE FOR UNDERDRAINS 492.000 CYs
80 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,811.000 SYS
81 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
82 720-45030 INLET, E7 11.000 EACH
83 720-45035 INLET, F7 20.000 EACH
84 720-45410 MANHOLE, C4 18.000 EACH
85 720-94157 MANHOLE, C 3.000 EACH
86 720-94612 MANHOLE, K4 1.000 EACH
87 720-95422 MANHOLE, J4 4.000 EACH
88 720-98174 INLET, B15 22.000 EACH
89 720-98555 INLET, C15 5.000 EACH
90 732-08419 MODULAR BLOCK WALL 233.000 SYS
91 732-08421 MODULAR BLOCK WALL ERECTION 233.000 SYS
92 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
93 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,870.000 LET
94 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
95 801-06710 FLASHING ARROW SIGN 120.000 DAY
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07119 BARRICADE, III-B 397.000 LFT

98 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 282.000 LFT
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CALL ORDER : 320 CONTRACT ID : R -29922-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 802-07125 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 15.000 SFT
100 802-07127 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 16.000 SFT
101 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, IV 4.000 EACH
102 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 92.000 SET
103 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 51.000 SFT
104 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 9.000 SFT
105 802-76125 SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN 2.000 EACH
106 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
107 805-01842 HANDHOLE, SIGNAL 6.000 EACH
108 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,029.000 LET
109 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
110 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
111 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 607.000 LFT
112 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
113 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 7.000 EACH
114 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 3.000 EACH
115 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
116 805-78420 DISCONNECT HANGER 4.000 EACH
117 805-78445 SIGNAL SERVICE 1.000 EACH
118 805-78467 SIGNAL CABLE, 3C 8GA. 13.000 LEFT
119 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,376.000 LEFT
120 805-78480 SIGNAL CABLE, 3C 14GA. 2,244.000 LET
121 805-78485 SIGNAL CABLE, 5C 14GA. 307.000 LFT
122 805-78490 SIGNAL CABLE, 7C 14GA. 547.000 LEFT
123 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 634.000 LEFT
124 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
125 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 466.000 LFT
126 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
127 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
128 805-86890 POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW STRANDED COPPER 1,300.000 LET
129 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
130 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 8.000 EACH
131 807-02191 HANDHOLE, LIGHTING 3.000 EACH
132 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 13.000 EACH
133 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,710.000 LET
134 807-83748 LIGHT POLE, 40 FT. E.M.H., 8.0 FT. MAST ARM, ANCHOR BASE 13.000 EACH
135 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 13.000 EACH
136 807-86810 SERVICE POINT, II 1.000 EACH
137 807-86910 CONNECTOR KIT, UNFUSED 13.000 EACH
138 807-86915 CONNECTOR KIT, FUSED 13.000 EACH
139 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 33.000 EACH
140 807-86935 INSULATION LINK, WATERPROOFED 46.000 EACH
141 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,252.000 LET
142 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 759.000 LFT
143 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 241.000 LEFT
144 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,139.000 LEFT
145 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,035.000 LFT
146 808-06716 LINE, REMOVE 5,629.000 LFT

147 808-74815 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN. 892.000 LEFT
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CALL ORDER : 320 CONTRACT ID : R -29922-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
148 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 986.000 LFT
149 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,748.000 LET
150 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 105.000 LEFT
151 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 225.000 LET
152 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 15.000 EACH

153 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 15.000 EACH
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CALL ORDER : 330 CONTRACT ID : R -29930-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CURVE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 5,956.000 m3
10 203-02070 BORROW 1,163.000 m3
11 204-02290 SETTLEMENT PLATE 4.000 EACH
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 38.000 Mg
13 205-06932 TEMPORARY CHECK DAM, STRAW BALES 92.800 m
14 205-08511 EROSION CONTROL 60.000 m
15 207-08262 SUBGRADE TREATMENT, TYPE I 6,828.000 m2
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,022.000 m2
17 211-09264 STRUCTURE BACKFILL, TYPE 1 79.000 m3
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,486.000 Mg
19 303-07449 COMPACTED AGGREGATE, NO. 73 1,239.000 Mg
20 402-07433 HMA SURFACE, TYPE B 369.000 Mg
21 402-07438 HMA INTERMEDIATE, TYPE B 615.000 Mg
22 402-07441 HMA BASE, TYPE B 983.000 Mg
23  406-05520 ASPHALT FOR TACK COAT 2.300 Mg
24 610-07487 HMA FOR APPROACHES, TYPE B 279.000 Mg
25 610-08446 PCCP FOR APPROACHES, 150 mm 94.300 m2
26 611-06497 MAILBOX ASSEMBLY, SINGLE 9.000 EACH
27 616-02320 GEOTEXTILES 1,540.000 m2
28 616-06405 RIPRAP, REVETMENT 846.500 Mg
29 621-06559 MULCHED SEEDING, R 4,043.000 m2
30 621-06574 SODDING 532.000 m2
31 628-09401 FIELD OFFICE, A 8.000 MOS
32 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 38.000 m
33 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 75.600 m
34 715-46000 PIPE END SECTION, 300 mm 12.000 EACH
35 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
38 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
39 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
40 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-07119 BARRICADE, III-B 22.000 m
43 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,080.000 m
44 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 1,080.000 m
45 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 46.000 EACH
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CALL ORDER : 340 CONTRACT ID : R -30420-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE PEDESTRIAN FACILITY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 310.000 LFT
10 203-02000 EXCAVATION, COMMON 3,556.000 CYs
11 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
12 205-06937 TEMPORARY SILT FENCE 2,638.000 LEFT
13 210-04181 BICYCLE RACK 23.000 EACH
14 210-05106 CONCRETE 5.000 EACH
15 210-05106 CONCRETE 2.000 EACH
16 210-05835 KIOSK 1.000 EACH
17 210-09472 LIMESTONE 36.000 LEFT
18 211-09264 STRUCTURE BACKFILL, TYPE 1 50.000 CYs
19 211-09266 STRUCTURE BACKFILL, TYPE 3 186.000 CYs
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,181.000 TON
21 303-07051 BOULDERS 35.000 TON
22 604-04439 TEXTURED CONCRETE PAVEMENT 246.000 SYS
23 604-07903 CURB RAMP, CONCRETE, K 34.000 SYS
24 604-91531 SIDEWALK, CONCRETE, 4 IN. 3,739.000 SYS
25 611-03671 TRASH RECEPTACLE 5.000 EACH
26 616-02320 GEOTEXTILES 153.000 SYS
27 616-04918 LIMESTONE 23.000 SYS
28 616-06405 RIPRAP, REVETMENT 65.000 TON
29 616-07210 FIBER ROLL 210.000 LEFT
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
31 621-01597 EROSION CONTROL, MAT 310.000 SYS
32 621-04258 SEED MIXTURE 0.350 LBS
33 621-04317 MULCHED SEEDING 9,512.000 SYS
34 621-06565 MULCHING MATERIAL 63.000 TON
35 621-09398 SEED MIXTURE, SLOPE STABILIZATION 0.070 LBS
36 622-01937 PLANT 46.000 EACH
37 622-01937 PLANT 42.000 EACH
38 622-01937 PLANT 152.000 EACH
39 622-05645 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 72 TO 96 IN. 14.000 EACH
40 622-05647 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN. 7.000 EACH
41 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 14.000 EACH
42 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 18.000 EACH
43 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 35.000 EACH
44 622-05654 PLANT, PERENNIAL 156.000 EACH
45 628-09401 FIELD OFFICE, A 8.000 MOS
46 702-92857 CONCRETE, C, SUBSTRUCTURE 9.500 CYs
47 703-51030 REINFORCING STEEL 1,135.000 LBS
48 706-04683 RAILING 72.000 LFT
49 711-90932 EDGING, STEEL 295.000 LEFT
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CALL ORDER 340 CONTRACT 1ID R -30420-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE PEDESTRIAN FACILITY
50 712-03812 BENCH 11.000 EACH
51 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 131.000 LFT
52 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 10.000 LFT
53 720-45030 INLET, E7 1.000 EACH
54 720-90984 MANHOLE, C2 3.000 EACH
55 732-08419 MODULAR BLOCK WALL 108.000 SYS
56 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 38.000 SYS
57 732-08421 MODULAR BLOCK WALL ERECTION 146.000 SYS
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 802-03896 BOLLARD 5.000 EACH
60 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 130.300 LFT
61 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 65.410 SET
62 807-03972 CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC 3,060.000 LFT
63 807-04651 WIRE 890.000 LFT
64 807-04651 WIRE 5,000.000 LFT
65 807-04654 LIGHT POLE 42.000 EACH
66 807-04962 LIGHT 16.000 EACH
67 807-04962 LIGHT 3.000 EACH
68 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 1,110.000 LFT
69 807-78590 HANDHOLE 3.000 EACH
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CALL ORDER : 350 CONTRACT 1ID R -30926-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 72.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 108-01614 PARTNERING OVERHEAD LUMP LUMP
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 240.000 m2
16 202-02241 GUARDRAIL, REMOVE 24.000 m
17 202-02271 HEADWALL, REMOVE 2.000 EACH
18 202-05571 TESTING FOR WASTES 5.000 EACH
19 202-07553 REGULATED MATERIALS, REMOVE, TYPE Y 574.000 m3
20 202-07554 REGULATED MATERIALS, TRANSPORT, TYPE Y 574.000 m3
21  202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 574.000 m3
22 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
23 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 35.000 EACH
24 202-96133 PIPE, REMOVE 223.500 m
25 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
26 203-02000 EXCAVATION, COMMON 58,873.000 m3
27 203-02070 BORROW 18,437.000 m3
28 205-03371 SEDIMENT REMOVE 100.000 m3
29 205-06930 SPLASHPAD, RIPRAP 3.000 Mg
30 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 527.000 Mg
31 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
32 205-06934 TEMPORARY MULCHING 56.000 Mg
33 205-06936 TEMPORARY SEDIMENT TRAP 716.000 Mg
34 205-06937 TEMPORARY SILT FENCE 1,475.000 m
35 205-06938 TEMPORARY SLOPE DRAIN 13.000 m
36 205-09543 NO 2 STONE 100.000 Mg
37 207-08262 SUBGRADE TREATMENT, TYPE I 60,213.000 m2
38 207-08263 SUBGRADE TREATMENT, TYPE IA 11,382.000 m2
39 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,203.000 m2
40 211-06467 AGGREGATE FOR END BENT BACKFILL 42.000 m3
41 211-09264 STRUCTURE BACKFILL, TYPE 1 5,975.000 m3
42 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 7,840.000 Mg
43 302-07455 DENSE GRADED SUBBASE 64.000 m3
44 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 500.000 Mg
45 306-08038 MILLING, ASPHALT, 100 mm 336.000 m2
46 401-06264 PROFILOGRAPH, HMA LUMP LUMP
47 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 MM 476.000 Mg
48 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 5,651.000 Mg
49 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 662.000 Mg
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CALL ORDER : 350 CONTRACT ID : R -30926-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 8,103.000 Mg
51 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 6,627.000 Mg
52 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,425.000 Mg
53 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 17,085.000 Mg
54 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0OG19.0 mm 7,497.000 Mg
55 402-07432 HMA SURFACE, TYPE A 40.000 Mg
56 402-07435 HMA INTERMEDIATE, TYPE A 68.000 Mg
57 402-07440 HMA BASE, TYPE A 230.000 Mg
58 406-05520 ASPHALT FOR TACK COAT 61.000 Mg
59 502-06457 PCCP, 225 mm 290.000 m2
60 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
61 601-05999 CURVED TERMINAL END 2.000 EACH
62 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
63 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 80.000 m
64 602-06729 BARRIER DELINEATOR 6.000 EACH
65 604-91531 SIDEWALK, CONCRETE, 100 mm 7.000 m2
66 605-06090 CURB, INTEGRAL, CONCRETE 18.000 m
67 605-06140 CURB AND GUTTER, CONCRETE 2,239.000 m
68 605-06245 CENTER CURB, B, CONCRETE 102.000 m2
69 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 26.000 m
70 607-06175 GUTTER, CONCRETE 23.000 m
71 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 435.600 m2
72 610-07486 HMA FOR APPROACHES, TYPE A 1,363.000 Mg
73 610-08446 PCCP FOR APPROACHES, 150 mm 1,151.000 m2
74 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
75 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
76 615-06505 MONUMENT, B 15.000 EACH
77 615-06510 MONUMENT, C 1.000 EACH
78 615-07832 BENCH MARK POST 1.000 EACH
79 616-02320 GEOTEXTILES 1,503.000 m2
80 616-06405 RIPRAP, REVETMENT 1,038.000 Mg
81 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
82 621-02770 EROSION CONTROL BLANKET 2,209.000 m2
83 621-06545 FERTILIZER 7.000 Mg
84 621-06553 SEED MIXTURE, R 1,344.000 kg
85 621-06557 SEED MIXTURE, T 1,667.000 kg
86 621-06565 MULCHING MATERIAL 32.000 Mg
87 621-06567 WATER 220.000 kL
88 621-06574 SODDING 15.000 m2
89 621-06575 SODDING, NURSERY 12,208.000 m2
90 628-09402 FIELD OFFICE, B 21.000 MOS
91 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 21.000 MOS
92 701-51195 PILE, STEEL H, HP 310mm X 1346mm 588.000 m
93 703-51032 REINFORCING STEEL, EPOXY COATED 38,214.000 kg
94 704-51002 CONCRETE, C, SUPERSTRUCTURE 239.100 m3
95 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
96 706-51020 CONCRETE, C, RAILING 11.600 m3
97 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 1143 mm X 406 mm 263.000 m

98 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER 350 CONTRACT 1ID R -30926-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 68.000 m
100 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 5,787.000 m
101 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 366.000 m
102 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 54.000 m
103 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 70.000 m
104 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 43.000 m
105 715-05127 PIPE, TYPE 1, CIRCULAR, 1050 mm 53.000 m
106 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 650.000 m
107 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 245.000 m
108 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 218.000 m
109 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 561.000 m
110 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 8.000 m
111  715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 39.000 m
112 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 42.000 m
113 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 27.000 m
114 715-05178 PIPE, TYPE 3, CIRCULAR, 1050 mm 23.000 m
115 715-05193 PIPE, TYPE 3, CIRCULAR, 1800 mm 58.000 m
116 715-05229 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17 m2 16.000 m
117 715-05245 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20 m2 35.000 m
118 715-05407 PIPE, END BENT DRAIN, 150 mm 62.000 m
119 715-05841 CONCRETE ANCHOR, 1500 mm 2.000 EACH
120 715-05842 CONCRETE ANCHOR, 1050 mm 4.000 EACH
121  715-06357 CONCRETE ANCHOR, 1800 mm 1.000 EACH
122 715-07135 CONCRETE ANCHOR, 750 mm 2.000 EACH
123 715-07652 PIPE END SECTION, MIN. AREA 1.20 m2 2.000 EACH
124 715-09064 VIDEO INSPECTION FOR PIPE 1,660.000 m
125 715-46000 PIPE END SECTION, 300 mm 4.000 EACH
126 715-46005 PIPE END SECTION, 375 mm 13.000 EACH
127 715-46010 PIPE END SECTION, 450 mm 6.000 EACH
128 715-46020 PIPE END SECTION, 600 mm 6.000 EACH
129 715-46030 PIPE END SECTION, 750 mm 2.000 EACH
130 715-46040 PIPE END SECTION, 900 mm 4.000 EACH
131 715-46055 PIPE END SECTION, MIN. AREA .17 m2 2.000 EACH
132 716-07630 PIPE INSTALLATION, TRENCHLESS, 300 mm 19.000 m
133 716-07727 PIPE INSTALLATION, TRENCHLESS, 1500 mm 80.000 m
134 718-06531 OUTLET PROTECTOR, 3 23.000 EACH
135 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
136 718-52610 AGGREGATE FOR UNDERDRAINS 1,297.000 m3
137 718-99153 GEOTEXTILES FOR UNDERDRAIN 12,309.000 m2
138 720-08559 BEST MANAGEMENT PRACTICES 1.000 EACH
139 720-45005 INLET, A2 2.000 EACH
140 720-45030 INLET, E7 1.000 EACH
141 720-45410 MANHOLE, C4 5.000 EACH
142 720-45415 MANHOLE, D4 8.000 EACH
143 720-93409 INLET, B15, MODIFIED 15.000 EACH
144 720-93411 INLET, C15, MODIFIED 11.000 EACH
145 720-98174 INLET, B15 2.000 EACH
146 720-98555 INLET, C15 11.000 EACH
147 721-43030 AUTOMATIC DRAINAGE GATE, 750 mm 1.000 EACH
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CALL ORDER : 350 CONTRACT 1ID R -30926-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
148 721-43065 AUTOMATIC DRAINAGE GATE, 1800 mm 1.000 EACH
149 723-08608 WINGWALL 16.000 m2
150 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
151 801-04308 ROAD CLOSURE SIGN ASSEMBLY 15.000 EACH
152 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6.000 EACH
153 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
154 801-06775 MAINTAINING TRAFFIC LUMP LUMP
155 801-07118 BARRICADE, III-A 43.200 m
156 801-07119 BARRICADE, III-B 111.600 m
157 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 134.000 m
158 802-07125 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 0.500 m2
159 802-07127 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 2.000 m2
160 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 25.000 m2
161 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 8.000 m2
162 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 9.000 EACH
163 805-01842 HANDHOLE, SIGNAL 22.000 EACH
164 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 717.000 m
165 805-01879 SIGNAL SERVICE, INSTALL 3.000 EACH
166 805-02073 SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM 1.000 EACH
167 805-08129 SIGNAL CABLE 133.000 m
168 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
169 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 19.000 EACH
170 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 13.000 EACH
171 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
172 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm 2.000 EACH
173 805-78255 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm 1.000 EACH
174 805-78415 SPAN, CATENARY, AND TETHER 6.000 EACH
175 805-78420 DISCONNECT HANGER 8.000 EACH
176 805-78467 SIGNAL CABLE, 3C 8GA. 40.000 m
177 805-78485 SIGNAL CABLE, 5C 14GA. 1,222.000 m
178 805-78490 SIGNAL CABLE, 7C 14GA. 651.000 m
179 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,086.000 m
180 805-78746 PREFORMED LOOP DETECTORS 2,437.000 m
181 805-78785 SIGNAL DETECTOR HOUSING 20.000 EACH
182 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 909.000 m
183 805-78925 CONTROLLER CABINET FOUNDATION, Pl 3.000 EACH
184 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 8.000 EACH
185 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 8.000 EACH
186 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,728.000 m
187 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 6,751.000 m
188 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 155.000 m
189 808-06711 LINE, PAINT, BROKEN, WHITE, 100 mm 24.000 m
190 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 89.000 m
191 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 89.000 m
192 808-06716 LINE, REMOVE 1,852.000 m
193 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 6,363.000 m
194 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 18.000 m
195 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 95.000 m
196 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 61.000 m
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CALL ORDER : 350 CONTRACT ID : R -30926-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
197 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 210.000 m
198 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 27.000 EACH
199 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,151.000 m

200 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 47.000 m
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CALL ORDER : 360 CONTRACT ID : R -31631-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-01011 ASBESTOS, REMOVE LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 64.000 SYS
8 202-02255 TREE, 18 IN., REMOVE 18.000 EACH
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-05543 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 600.000 SET
11 205-06937 TEMPORARY SILT FENCE 462.000 LEFT
12 621-06560 MULCHED SEEDING, U 1,210.000 SYS
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
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CALL ORDER : 390 CONTRACT ID : RS-28795-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-01874 SHEET SIGN AND POST, REMOVE 2.000 EACH
14 202-02273 CENTER CURB, CONCRETE, REMOVE 886.000 SYS
15 202-02278 CURB, CONCRETE, REMOVE 8,946.000 LFT
16 211-07454 STRUCTURE BACKFILL 5.000 CYs
17 303-04853 COMPACTED AGGREGATE 5,975.000 TON
18 304-07491 HMA PATCHING, TYPE C 22.000 TON
19 306-08037 MILLING, ASPHALT, 3 IN. 55,994.000 SYS
20 306-08039 MILLING, ASPHALT REMOVAL 6,096.000 SYS
21 306-08042 MILLING, SCARIFICATION/PROFILE 66,828.000 SYS
22 306-08043 MILLING, TRANSITION 8,053.000 SYS
23 306-08432 MILLING, APPROACH 9,964.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 4,620.000 TON
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 23,110.000 TON
27 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 38,516.000 TON
28 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 8,470.000 TON
29 406-05520 ASPHALT FOR TACK COAT 188.000 TON
30 506-06333 PCCP PATCHING, FULL DEPTH 801.000 SYS
31 605-06100 CURB, INTEGRAL, C, CONCRETE 8,946.000 LFT
32 605-06250 CENTER CURB, C, CONCRETE 886.000 SYS
33 606-07484 MILLED HMA SHOULDER CORRUGATIONS 80,000.000 LFT
34 610-07488 HMA FOR APPROACHES, TYPE C 2,193.000 TON
35 615-06520 MONUMENT, RE-ESTABLISH 9.000 EACH
36 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 9.000 EACH
37 616-06451 RIPRAP, UNIFORM 41.000 TON
38 628-09402 FIELD OFFICE, B 8.000 MOS
39 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 8.000 MOS
40 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 30.000 LFT
41 718-06531 OUTLET PROTECTOR, 3 5.000 EACH
42 720-44000 CASTING, ADJUST TO GRADE 50.000 EACH
43 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 1.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,190.000 LFT
46  801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,190.000 LFT
47 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
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CALL ORDER : 390 CONTRACT ID : RS-28795-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 106.000 SFT
51 802-76055 SIGN POST, A 192.000 LFT
52 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
53 805-01819 CONDUIT, STEEL, GALVANIZED, 2 IN., ABOVE GROUND 556.000 LEFT
54 805-01842 HANDHOLE, SIGNAL 15.000 EACH
55 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,089.000 LFT
56 805-08464 RADIO, INTERCONNECT 1.000 EACH
57 805-08493 RADIO SYSTEM TESTING INTERCONNECT LUMP LUMP
58 805-09089 RADIO, YAGI ANTENNA 2.000 EACH
59 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
60 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 10.000 EACH
61 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
62 805-78415 SPAN, CATENARY, AND TETHER 6.000 EACH
63 805-78420 DISCONNECT HANGER 6.000 EACH
64 805-78445 SIGNAL SERVICE 2.000 EACH
65 805-78467 SIGNAL CABLE, 3C 8GA. 121.000 LEFT
66 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 9,596.000 LEFT
67 805-78485 SIGNAL CABLE, 5C 14GA. 352.000 LFT
68 805-78490 SIGNAL CABLE, 7C 14GA. 1,302.000 LFT
69 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 6,942.000 LEFT
70 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
71 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,123.000 LFT
72 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
73 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 8.000 EACH
74 805-86900 JUNCTION BOX 2.000 EACH
75 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
76 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 13.000 EACH
77 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 20,720.000 LEFT
78 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 350.000 LEFT
79 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 2,020.000 LET
80 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 1,600.000 LFT
81 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN. 302.000 LEFT
82 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 27.000 LEFT
83 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 4.000 EACH
84 808-75073 PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY 2.000 EACH
85 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 100,231.000 LEFT
86 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 83,137.000 LEFT
87 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,118.000 LET
88 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 75.000 EACH
89 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 74.000 EACH
90 808-75326 LINE, PREFORMED PLASTIC, SOLID, WHITE, 12 IN. 84.000 LEFT
91 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,008.000 EACH
92 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,008.000 EACH
93 808-95638 CENTER CURB PAINTING 7,970.000 SFT

94 808-95933 CURB PAINTING, YELLOW 8,946.000 LFT
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CALL ORDER : 400 CONTRACT ID : RS-30615-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
13 303-01180 COMPACTED AGGREGATE, NO. 53 300.000 TON
14 303-07449 COMPACTED AGGREGATE, NO. 73 2,015.000 TON
15 304-07491 HMA PATCHING, TYPE C 1,000.000 TON
16 306-08042 MILLING, SCARIFICATION/PROFILE 21,727.000 SYS
17 306-08043 MILLING, TRANSITION 4,614.000 SYS
18 306-08432 MILLING, APPROACH 11,194.000 SYS
19 401-05467 MILLED HMA CORRUGATIONS 43,420.000 LFT
20 401-07338 QC/QA-HMA, 1, 64, SURFACE, 12.5 mm 5,164.000 TON
21 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 17,015.000 TON
22  402-07452 HMA WEDGE AND LEVEL, TYPE C 100.000 TON
23  406-05520 ASPHALT FOR TACK COAT 59.000 TON
24 507-07479 HMA PARTIAL DEPTH PATCH 2,000.000 TON
25 507-07480 PCCP PROFILING 56,078.000 SYS
26 610-07488 HMA FOR APPROACHES, TYPE C 1,231.000 TON
27 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 3.830 TON
28 612-60410 DRILLED HOLE FOR UNDERSEAL 64.000 EACH
29 628-09402 FIELD OFFICE, B 9.000 MOS
30 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,400.000 LFT
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,400.000 LEFT
33 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
34 801-06710 FLASHING ARROW SIGN 140.000 DAY
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
37 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
38 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 12.000 EACH
39 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 625.000 LFT
40 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 65.000 LFT
41 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
42 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 200.000 LEFT
43 808-01428 TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN. 235.000 LET
44 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 4.000 EACH
45 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 10,520.000 LEFT
46 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 53,957.000 LFT
47 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 250.000 LFT
48 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 42.000 LET
49 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 44,254.000 LEFT



SCHEDULE OF PAY ITEMS PAGE 62

CALL ORDER : 400 CONTRACT ID : RS-30615-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 150.000 LET
51 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 235.000 LET
52 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH
53 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 820.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 820.000 EACH
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CALL ORDER  : 430 CONTRACT ID : B -28865-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 14.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 220.000 LFT
13 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
14 202-74025 FENCE, REMOVE 2,000.000 LFT
15 203-02000 EXCAVATION, COMMON 1,709.000 CYs
16 203-51223 EXCAVATION, WATERWAY 589.000 CYs
17 205-03371 SEDIMENT, REMOVE 336.000 CYs
18 205-06930 SPLASHPAD, RIPRAP 6.000 TON
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 58.000 TON
20 205-06936 TEMPORARY SEDIMENT TRAP 87.000 TON
21 205-06937 TEMPORARY SILT FENCE 1,450.000 LFT
22 205-06938 TEMPORARY SLOPE DRAIN 82.000 LFT
23 206-51220 EXCAVATION, WET 40.000 CYs
24 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 42.000 CYs
25 207-08265 SUBGRADE TREATMENT, TYPE IIA 1,829.000 SYS
26 210-06369 SAW CUT 1,805.000 LET
27 211-09267 STRUCTURE BACKFILL, TYPE 4 7.000 CYs
28 303-02051 STONE, NO 2 50.000 TON
29 303-52308 COMPACTED AGGREGATE, O, 53 1,355.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 215.000 SYS
31 306-08043 MILLING, TRANSITION 240.000 SYS
32 402-07432 HMA SURFACE, TYPE A 266.000 TON
33  402-07435 HMA INTERMEDIATE, TYPE A 492.000 TON
34  406-05521 ASPHALT FOR TACK COAT 4,303.000 SYS
35 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 387.500 LFT
38 602-06729 BARRIER DELINEATOR 6.000 EACH
39 603-03829 FENCE 1,035.000 LET
40 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 197.000 SYS
41 615-06490 RIGHT OF WAY MARKER 10.000 EACH
42 615-06505 MONUMENT, B 5.000 EACH
43 616-02320 GEOTEXTILES 1,001.000 SYS
44 616-06405 RIPRAP, REVETMENT 513.000 TON
45 616-06451 RIPRAP, UNIFORM 230.000 TON
46  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-06545 FERTILIZER 1.000 TON
48 621-06553 SEED MIXTURE, R 221.000 LBS
49 621-06565 MULCHING MATERIAL 6.000 TON



SCHEDULE OF PAY ITEMS PAGE 64

CALL ORDER : 430 CONTRACT ID : B -28865-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06567 WATER 4.000 kGAL
51 621-06574 SODDING 995.000 SYS
52 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
53 622-91786 SEEDLING 40.000 EACH
54 628-09401 FIELD OFFICE, A 7.000 MOS
55 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 7.000 MOS
56 701-51190 PILE, STEEL H, HP 10" X 42" 363.000 LFT
57 701-92043 CORED HOLE IN ROCK, 18 IN. 79.000 LFT
58 701-93633 OVERSIZED PREDRILLED PILE HOLES 239.000 LFT
59 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 X 53 96.000 LFT
60 702-04433 FLOOR DRAIN, PVC, 6 IN. 28.000 EACH
61 703-06028 REINFORCING BARS 16,781.000 LBS
62 703-06029 REINFORCING BARS, EPOXY COATED 38,482.000 LBS
63 704-51002 CONCRETE, C, SUPERSTRUCTURE 186.000 CYs
64 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
65 706-51020 CONCRETE, C, RAILING 16.000 CYs
66 709-51821 SURFACE SEAL LUMP LUMP
67 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
68 801-03291 CONSTRUCTION SIGN, D 1.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, III-A 96.000 LFT
75 801-07119 BARRICADE, III-B 96.000 LFT
76 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 25.000 LFT
77 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
78 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,000.000 LFT
79 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,000.000 LFT

80 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 622.000 LET
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CALL ORDER : 440 CONTRACT ID : B -29291-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02241 GUARDRAIL, REMOVE 734.000 LFT
10 202-02271 HEADWALL, REMOVE 2.000 EACH
11 202-02272 PAVED SIDE DITCH, REMOVE 64.000 LET
12 202-06541 REMOVE 1.000 EACH
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
15 203-02000 EXCAVATION, COMMON 655.000 CYs
16 203-02070 BORROW 230.000 CYs
17 205-03371 SEDIMENT, REMOVE 33.000 CYs
18 205-06936 TEMPORARY SEDIMENT TRAP 48.000 TON
19 205-06937 TEMPORARY SILT FENCE 366.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 207-08265 SUBGRADE TREATMENT, TYPE IIA 1,427.000 SYS
22 211-02050 B BORROW 30.000 CYs
23 211-09264 STRUCTURE BACKFILL, TYPE 1 454.000 CYs
24 211-09265 STRUCTURE BACKFILL, TYPE 2 138.000 CYs
25 211-09268 STRUCTURE BACKFILL, TYPE 5 425.000 CYs
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,065.000 TON
27 306-08033 MILLING, ASPHALT, 1 IN. 861.000 SYS
28 306-08043 MILLING, TRANSITION 947.000 SYS
29 401-06264 PROFILOGRAPH, HMA LUMP LUMP
30 402-07432 HMA SURFACE, TYPE A 95.000 TON
31 402-07433 HMA SURFACE, TYPE B 166.000 TON
32 402-07438 HMA INTERMEDIATE, TYPE B 325.000 TON
33 402-07440 HMA BASE, TYPE A 295.000 TON
34 406-05520 ASPHALT FOR TACK COAT 2.000 TON
35 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
36 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 4.000 EACH
37 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
38 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 406.250 LFT
39 610-07487 HMA FOR APPROACHES, TYPE B 89.000 TON
40 615-06490 RIGHT OF WAY MARKER 16.000 EACH
41 615-06505 MONUMENT, B 2.000 EACH
42 616-02320 GEOTEXTILES 857.000 SYS
43 616-06405 RIPRAP, REVETMENT 844.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-01956 SEED MIXTURE, LEGUME, 1 210.000 LBS
46 621-06545 FERTILIZER 1.000 TON
47 621-06553 SEED MIXTURE, R 185.000 LBS
48 621-06557 SEED MIXTURE, T 90.000 LBS
49 621-06565 MULCHING MATERIAL 5.000 TON
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CALL ORDER : 440 CONTRACT ID : B -29291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-52448 SIGN, DO NOT SPRAY 6.000 EACH
51 628-09402 FIELD OFFICE, B 8.000 MOS
52 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 12.000 LFT
53 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 135.000 LFT
54 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 112.000 LFT
55 715-05440 PIPE, DRAINTILE TERMINAL SECTION, 8 IN 10.000 LFT
56 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 23.000 TON
57 715-46005 PIPE END SECTION, 15 IN. 6.000 EACH
58 720-45140 INLET, G7, MODIFIED 1.000 EACH
59 723-08608 WINGWALL 1,041.000 SET
60 723-09544 STRUCTURE, PRECAST 3-SIDED, 76.000 LFT
61 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
62 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
63 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
64 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
65 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, III-A 72.000 LFT
68 801-07119 BARRICADE, III-B 48.000 LFT
69 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 190.000 LFT

70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,500.000 LEFT
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CALL ORDER : 450 CONTRACT ID : B -29658-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 1,526.000 CYs
12 203-02070 BORROW 1,146.000 CYs
13 203-51223 EXCAVATION, WATERWAY 568.000 CYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 27.000 TON
15 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
16 205-06936 TEMPORARY SEDIMENT TRAP 24.000 TON
17 205-06937 TEMPORARY SILT FENCE 2,044.000 LEFT
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,422.000 SYS
19 211-09264 STRUCTURE BACKFILL, TYPE 1 11.000 CYs
20 211-09267 STRUCTURE BACKFILL, TYPE 4 7.000 CYs
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 914.000 TON
22 302-07455 DENSE GRADED SUBBASE 24.000 CYs
23 303-01180 COMPACTED AGGREGATE, NO. 53 197.000 TON
24 303-07449 COMPACTED AGGREGATE, NO. 73 12.000 TON
25 402-07432 HMA SURFACE, TYPE A 215.000 TON
26 402-07435 HMA INTERMEDIATE, TYPE A 362.000 TON
27 402-07440 HMA BASE, TYPE A 590.000 TON
28 406-05521 ASPHALT FOR TACK COAT 5,645.000 SYS
29 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
30 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 175.000 LFT
33 605-06140 CURB AND GUTTER, CONCRETE 173.000 LFT
34 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 12.000 LET
35 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 148.000 SYS
36 610-07486 HMA FOR APPROACHES, TYPE A 94.000 TON
37 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
38 615-06490 RIGHT OF WAY MARKER 11.000 EACH
39 615-06495 RIGHT OF WAY MARKER, RESET 1.000 EACH
40 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
41 615-92498 BENCH MARK 1.000 EACH
42 616-02320 GEOTEXTILES 794.000 SYS
43 616-06405 RIPRAP, REVETMENT 489.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-02770 EROSION CONTROL BLANKET 127.000 SYS
46 621-06545 FERTILIZER 0.100 TON
47 621-06557 SEED MIXTURE, T 49.000 LBS
48 621-06559 MULCHED SEEDING, R 2,967.000 SYS
49 621-06565 MULCHING MATERIAL 1.200 TON
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CALL ORDER  : 450 CONTRACT ID : B —-29658-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06567 WATER 4.000 kGAL
51 621-06574 SODDING 429.000 SYS
52 621-06575 SODDING, NURSERY 666.000 SYS
53 622-91786 SEEDLING 12.000 EACH
54 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
55 628-09402 FIELD OFFICE, B 10.000 MOS
56 701-51195 PILE, STEEL H, HP 12" X 53" 240.000 LFT
57 701-91792 PILE TIP, STEEL H 18.000 EACH
58 701-92043 CORED HOLE IN ROCK, 18 IN. 112.000 LFT
59 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 X 53 150.000 LET
60 703-51030 REINFORCING STEEL 16,645.000 LBS
61 703-51032 REINFORCING STEEL, EPOXY COATED 27,086.000 LBS
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 206.900 CYs
63 706-06344 RAILING, TS-1 175.000 LET
64 709-51821 SURFACE SEAL LUMP LUMP
65 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 10.000 LFT
66 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 10.000 LFT
67 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 10.000 LET
68 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 10.000 LET
69 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 37.000 LFT
70 715-05208 PIPE, TYPE 4, CIRCULAR, 15 IN. 10.000 LFT
71  715-05209 PIPE, TYPE 4, CIRCULAR, 18 IN. 10.000 LFT
72 715-05211 PIPE, TYPE 4, CIRCULAR, 21 IN. 10.000 LFT
73 715-05212 PIPE, TYPE 4, CIRCULAR, 24 IN. 10.000 LFT
74 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
75 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
76  801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07118 BARRICADE, III-A 48.000 LFT
80 801-07119 BARRICADE, III-B 128.000 LFT
81 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 6.300 SFT
82 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 8.000 SFT
83 802-76055 SIGN POST, A 38.000 LET
84 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH

85 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 14.000 LEFT
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CALL ORDER : 460 CONTRACT ID : B -29681-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 203-02000 EXCAVATION, COMMON 690.000 CYs
11 203-02070 BORROW 1,865.000 CYs
12 205-02459 EROSION CONTROL LUMP LUMP
13 205-02770 EROSION CONTROL BLANKET 433.000 SYS
14 205-04931 SEDIMENT TRAP 2.000 EACH
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 11.000 TON
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 112.500 LEFT
17 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
18 205-06937 TEMPORARY SILT FENCE 802.000 LFT
19 206-51220 EXCAVATION, WET 80.000 CYs
20 207-08264 SUBGRADE TREATMENT, TYPE II 1,486.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 16.600 CYs
22 211-09264 STRUCTURE BACKFILL, TYPE 1 38.800 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 693.000 TON
24 302-07455 DENSE GRADED SUBBASE 32.000 CYs
25 303-07449 COMPACTED AGGREGATE, NO. 73 900.000 TON
26 304-07492 WIDENING WITH HMA, TYPE A 5.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 663.000 SYS
28 402-07432 HMA SURFACE, TYPE A 150.000 TON
29 402-07435 HMA INTERMEDIATE, TYPE A 248.000 TON
30 406-05521 ASPHALT FOR TACK COAT 2,223.000 SYS
31 601-06037 GUARDRAIL END TREATMENT, I 4.000 EACH
32 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 331.250 LEFT
34 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 188.000 SYS
35 610-07486 HMA FOR APPROACHES, TYPE A 91.000 TON
36 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
37 615-06490 RIGHT OF WAY MARKER 11.000 EACH
38 615-92498 BENCH MARK 1.000 EACH
39 616-02320 GEOTEXTILES 1,203.000 SYS
40 616-06405 RIPRAP, REVETMENT 690.000 TON
41 616-06451 RIPRAP, UNIFORM 52.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06559 MULCHED SEEDING, R 3,024.000 SYS
44 622-05642 PLANT, DECIDUOUS SHRUB, OVER 48 IN. 23.000 EACH
45 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
46  628-09402 FIELD OFFICE, B 9.000 MOS
47 701-51195 PILE, STEEL H, HP 12" X 53" 1,010.000 LFT
48 701-91792 PILE TIP, STEEL H 24.000 EACH
49 702-51005 CONCRETE, A, SUBSTRUCTURE 98.400 CYs
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CALL ORDER : 460 CONTRACT ID : B -29681-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 702-51015 CONCRETE, B, FOOTINGS 7.400 CYs
51 703-06029 REINFORCING BARS, EPOXY COATED 41,772.000 LBS
52 704-51002 CONCRETE, C, SUPERSTRUCTURE 152.900 CYs
53 706-06344 RAILING, TS-1 237.500 LFT
54 707-09029 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, 3,458.000 SFT
55 709-51821 SURFACE SEAL LUMP LUMP
56 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 77.000 LFT
57 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 130.000 LET
58 715-05407 PIPE, END BENT DRAIN, 6 IN. 100.000 LFT
59 715-46005 PIPE END SECTION, 15 IN. 6.000 EACH
60 720-45030 INLET, E7 1.000 EACH
61 721-09548 AUTOMATIC DRAINAGE GATE 1.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
66 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07118 BARRICADE, III-A 72.000 LET
69 801-07119 BARRICADE, III-B 72.000 LFT
70 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 39.000 LEFT
71 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS 23.750 SET
72 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,410.000 LFT
73 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,350.000 LEFT

74 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 30.000 LEFT
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CALL ORDER : 464 CONTRACT ID : B -29705-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 0.500 DOL
3 109-08360 CONTRACT LIENS 0.500 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.500 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-01261 TESTING FOR ASBESTOS 1.000 EACH
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-96133 PIPE, REMOVE 21.000 m
12 203-02000 EXCAVATION, COMMON 3,009.000 m3
13 203-02010 EXCAVATION, ROCK 150.000 m3
14 203-02070 BORROW 54,211.000 m3
15 205-03371 SEDIMENT REMOVE 10.000 m3
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 75.000 Mg
17 205-06932 TEMPORARY CHECK DAM, STRAW BALES 4.000 m
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 145.000 m
19 205-06936 TEMPORARY SEDIMENT TRAP 11.000 Mg
20 205-06937 TEMPORARY SILT FENCE 761.000 m
21 205-09543 NO 2 STONE 82.000 Mg
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,975.000 m2
23 211-07454 STRUCTURE BACKFILL 573.000 m3
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,363.000 Mg
25 303-07449 COMPACTED AGGREGATE, NO. 73 1,257.000 Mg
26 306-08034 MILLING, ASPHALT, 38 mm 380.000 m2
27 402-07432 HMA SURFACE, TYPE A 566.000 Mg
28 402-07435 HMA INTERMEDIATE, TYPE A 996.000 Mg
29 406-05521 ASPHALT FOR TACK COAT 5,781.000 m2
30 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
31 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
32 601-06037 GUARDRAIL END TREATMENT, I 3.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 49.530 m
34 610-07486 HMA FOR APPROACHES, TYPE A 147.000 Mg
35 615-06490 RIGHT OF WAY MARKER 43.000 EACH
36 616-02320 GEOTEXTILES 9,886.000 m2
37 616-05688 RIPRAP, CLASS 1 1,306.000 Mg
38 616-06405 RIPRAP, REVETMENT 7,024.000 Mg
39 616-06451 RIPRAP, UNIFORM 641.000 Mg
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
41 621-02770 EROSION CONTROL BLANKET 150.000 m2
42 621-06545 FERTILIZER 0.960 Mg
43 621-06553 SEED MIXTURE, R 202.000 kg
44 621-06557 SEED MIXTURE, T 202.000 kg
45 621-06565 MULCHING MATERIAL 5.000 Mg
46 621-06574 SODDING 486.000 m2
47 622-52436 SIGN, DO NOT MOW OR SPRAY 16.000 EACH
48 622-91786 SEEDLING 133.000 EACH
49 628-09402 FIELD OFFICE, B 21.000 MOS
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CALL ORDER : 464 CONTRACT ID : B -29705-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 21.000 MOS
51 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 42.000 m
52 715-05177 PIPE, TYPE 3, CIRCULAR, 900 mm 37.000 m
53 715-46030 PIPE END SECTION, 750 mm 2.000 EACH
54 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, III-A 12.000 m
62 801-07119 BARRICADE, III-B 12.000 m
63 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 18.000 m
64 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 3.375 m2
65 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,840.000 m
66 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 1,840.000 m
SECTION NO. 0002 NEW BRIDGE CONCRETE ALTERNATE
67 109-08359 LIQUIDATED DAMAGES 0.500 DOL
68 109-08360 CONTRACT LIENS 0.500 DOL
69 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.500 DOL
70 211-06467 AGGREGATE FOR END BENT BACKFILL 81.000 m3
71 302-07455 DENSE GRADED SUBBASE 28.200 m3
72 602-06729 BARRIER DELINEATOR 38.000 EACH
73 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 187.800 m2
74 701-05671 PERMANENT CASING 258.840 m
75 701-05779 FURNISHING DRILLED SHAFT DRILLING EQUIPMENT LUMP LUMP
76 701-05780 DRILLED SHAFT CONCRETE 424.400 m3
77 701-05781 UNCLASSIFIED SHAFT EXCAVATION 424.400 m3
78 701-05784 TRIAL SHAFT HOLES 25.000 m
79 701-05785 EXPLORATION (SHAFT EXCAVATION) 36.000 m
80 701-05787 INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION LUMP LUMP
81 701-08122 PILE, CONCRETE, STEEL SHELL ENCASED, 9.53 mm, 356 mm 213.000 m
82 701-09144 PILE, STEEL H, REINFORCED CONCRETE, HP 310 X 79 145.000 m
83 701-91792 PILE TIP, STEEL H 10.000 EACH
84 701-93633 OVERSIZED PREDRILLED PILE HOLES 80.000 m
85 702-51005 CONCRETE, A, SUBSTRUCTURE 370.100 m3
86 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,393.600 kg
87 703-51030 REINFORCING STEEL 75,902.000 kg
88 703-51032 REINFORCING STEEL, EPOXY COATED 109,354.000 kg
89 704-51002 CONCRETE, C, SUPERSTRUCTURE 527.300 m3
90 706-06341 RAILING, PF-2 389.440 m
91 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPEF-2 4.000 EACH
92 706-51020 CONCRETE, C, RAILING 45.000 m3
93 707-06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 763.400 m
94 709-51821 SURFACE SEAL LUMP LUMP

95 713-04858 TEMPORARY BRIDGE LUMP LUMP
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CALL ORDER : 464 CONTRACT ID : B -29705-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 NEW BRIDGE CONCRETE ALTERNATE
96 715-05407 PIPE, END BENT DRAIN, 150 mm 36.000 m
97 715-91361 PIPE, PVC, 150 mm 319.000 m
98 724-51925 STRUCTURAL EXPANSION JOINT, SS 26.050 m
99 804-06770 DELINEATOR POST 2.000 EACH
SECTION NO. 0003 NEW BRIDGE STEEL ALTERNATE
100 109-08359 LIQUIDATED DAMAGES 0.500 DOL
101 109-08360 CONTRACT LIENS 0.500 DOL
102 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.500 DOL
103 211-06467 AGGREGATE FOR END BENT BACKFILL 45.000 m3
104 302-07455 DENSE GRADED SUBBASE 28.200 m3
105 602-06729 BARRIER DELINEATOR 38.000 EACH
106 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 187.800 m2
107 619-09428 CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-1 1,920.200 m2
108 619-09437 PAINT STEEL BRIDGE, PARTIAL, TYPE 1 1,920.200 m2
109 701-05671 PERMANENT CASING 258.840 m
110 701-05779 FURNISHING DRILLED SHAFT DRILLING EQUIPMENT LUMP LUMP
111 701-05780 DRILLED SHAFT CONCRETE 419.600 m3
112 701-05781 UNCLASSIFIED SHAFT EXCAVATION 419.600 m3
113 701-05784 TRIAL SHAFT HOLES 25.000 m
114 701-05785 EXPLORATION (SHAFT EXCAVATION) 36.000 m
115 701-05787 INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION LUMP LUMP
116 701-08122 PILE, CONCRETE, STEEL SHELL ENCASED, 9.53 mm, 356 mm 219.000 m
117 701-09144 PILE, STEEL H, REINFORCED CONCRETE, HP 310 X 79 151.000 m
118 701-91792 PILE TIP, STEEL H 10.000 EACH
119 701-93633 OVERSIZED PREDRILLED PILE HOLES 92.000 m
120 702-51005 CONCRETE, A, SUBSTRUCTURE 354.400 m3
121 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,393.600 kg
122 703-51030 REINFORCING STEEL 63,841.000 kg
123 703-51032 REINFORCING STEEL, EPOXY COATED 95,088.000 kg
124 704-51002 CONCRETE, C, SUPERSTRUCTURE 423.100 m3
125 706-06341 RAILING, PF-2 389.440 m
126 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4.000 EACH
127 706-51020 CONCRETE, C, RAILING 45.000 m3
128 709-51821 SURFACE SEAL LUMP LUMP
129 711-51035 STRUCTURAL STEEL 453,032.000 kg
130 713-04858 TEMPORARY BRIDGE LUMP LUMP
131 715-05407 PIPE, END BENT DRAIN, 150 mm 36.000 m
132 715-91361 PIPE, PVC, 150 mm 315.000 m
133 724-51925 STRUCTURAL EXPANSION JOINT, SS 26.050 m
134 804-06770 DELINEATOR POST 2.000 EACH
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CALL ORDER : 466 CONTRACT ID : B -30064-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 120.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 205-06937 TEMPORARY SILT FENCE 500.000 LET
13 210-07887 TRAFFIC SIGNAL LUMP LUMP
14 210-08379 STEEL 4.000 EACH
15 210-09492 PROGRAMMING LUMP LUMP
16 210-09493 MACHINERY LUMP LUMP
17 210-09494 FLUID LUMP LUMP
18 210-09495 REAR LUMP LUMP
19 210-09496 LEAF LUMP LUMP
20 210-09497 BALANCE LUMP LUMP
21 210-09498 TRANSDUCERS LUMP LUMP
22 210-09499 AUXILIARY LUMP LUMP
23 210-09511 MONITORS 2.000 EACH
24 210-09513 CABINET LUMP LUMP
25 210-09513 CABINET LUMP LUMP
26 210-09522 SPAN LUMP LUMP
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
28 621-06560 MULCHED SEEDING, U 267.000 SYS
29 628-09401 FIELD OFFICE, A 8.000 MOS
30 706-03705 BRIDGE RAIL 52.000 LFT
31 709-51821 SURFACE SEAL LUMP LUMP
32 711-04761 OPERATORS HOUSE, MISCELLANEOUS LUMP LUMP
33 715-05087 MAINTENANCE LUMP LUMP
34 715-05087 MAINTENANCE LUMP LUMP
35 724-51925 STRUCTURAL EXPANSION JOINT, SS 138.000 LFT
36 729-51875 CONCRETE, A, PATCHING 35.000 SET
37 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
38 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
39 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07118 BARRICADE, III-A 128.000 LFT
44 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
45 805-06138 SERVER 1.000 EACH
46  805-06997 CAMERA 2.000 EACH
47 805-95663 ELECTRICAL WORK LUMP LUMP
48 807-04744 LIGHTING LUMP LUMP
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CALL ORDER : 500 CONTRACT ID : M -30990-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL

3 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
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CALL ORDER : 520 CONTRACT ID M -31118-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 303-07449 COMPACTED AGGREGATE, NO. 73 1,600.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 76,086.000 SYS
10 306-08432 MILLING, APPROACH 2,153.000 SYS
11 402-07451 HMA WEDGE AND LEVEL, TYPE B 6,300.000 TON
12 406-05520 ASPHALT FOR TACK COAT 20.000 TON
13 610-07487 HMA FOR APPROACHES, TYPE B 200.000 TON
14 628-09402 FIELD OFFICE, B 4.000 MOS
15 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 4.000 MOS
16 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
21 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 7,500.000 LEFT
22 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 59,280.000 LFT
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CALL ORDER : 530 CONTRACT ID M -31119-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 32,000.000 SYS
10 306-08432 MILLING, APPROACH 3,250.000 SYS
11 402-07451 HMA WEDGE AND LEVEL, TYPE B 2,700.000 TON
12 406-05520 ASPHALT FOR TACK COAT 8.000 TON
13 610-07487 HMA FOR APPROACHES, TYPE B 275.000 TON
14 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
15 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
16 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,300.000 LFT
19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,300.000 LFT
20 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 7.000 EACH
23 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 3,248.000 LFT
24 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,568.000 LEFT
25 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,342.000 LEFT
26 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 690.000 LFT
27 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 13,521.000 LFT
28 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 255.000 LEFT
29 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 227.000 LEFT
30 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 496.000 LET
31 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
32 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
33 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
34 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 85.000 EACH
35 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 85.000 EACH
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CALL ORDER : 540 CONTRACT ID : M -31129-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MOWING

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
7 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
8 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
9 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
10 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
11 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
12 623-04887 MOWING, CYCLE NO. 4 1.000 CYCL
13 623-04887 MOWING, CYCLE NO. 4 1.000 CYCL
14 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 10.000 MOS
15 628-09409 MOBILE INTERNET SERVICE 10.000 MOS
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CALL ORDER : 550 CONTRACT ID : M -31133-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
4 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
5 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
6 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
7 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
8 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
9 623-04887 MOWING, CYCLE NO. 4 1.000 CYCL
10 623-04887 MOWING, CYCLE NO. 4 1.000 CYCL
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CALL ORDER : 570 CONTRACT ID : T -30516-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
10 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06710 FLASHING ARROW SIGN 90.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 801-92448 CONSTRUCTION SIGNS, MOBILE 540.000 DAY
15 808-75994 PRISMATIC REFLECTOR 38,718.000 EACH
16 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 3,872.000 EACH
17 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 3,872.000 EACH
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CALL ORDER : 580 CONTRACT ID : T -31740-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ITS TRAFFIC MANAGEMENT SYSTEM

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 750.000 SYS
9 202-02241 GUARDRAIL, REMOVE 282.000 LFT
10 202-74085 OVERHEAD SIGN STRUCTURE, TWIN CANTILEVER, REMOVE 4.000 EACH
11 202-86946 HANDHOLE, REMOVE 2.000 EACH
12 202-94747 POST, REMOVE 2.000 EACH
13 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 660.000 LFT
14 202-95579 SERVICE POINT, REMOVE 1.000 EACH
15 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
16 202-99626 FOUNDATION FOR SIGNING, REMOVE 2.000 EACH
17 203-02000 EXCAVATION, COMMON 288.000 CYs
18 203-08607 LINEAR GRADING 4,060.000 LFT
19 205-06937 TEMPORARY SILT FENCE 8,000.000 LFT
20 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 100.000 CYs
21 207-08263 SUBGRADE TREATMENT, TYPE IA 1,618.000 SYS
22 211-07454 STRUCTURE BACKFILL 288.000 CYs
23 302-06464 SUBBASE FOR PCCP 237.000 CYs
24 303-01180 COMPACTED AGGREGATE, NO. 53 1,118.000 TON
25 303-07662 STONE 200.000 TON
26 304-07789 WIDENING WITH HMA, TYPE D 97.000 TON
27 501-05240 CONTRACTION JOINT, D1 30.000 LFT
28 502-06329 PCCP, 12 IN. 67.000 SYS
29 503-03489 RETROFITTED TIE BARS 200.000 EACH
30 506-06333 PCCP PATCHING, FULL DEPTH 750.000 SYS
31 601-06238 IMPACT ATTENUATOR, R1, W1, TL-3 7.000 EACH
32 601-06246 IMPACT ATTENUATOR, R2, Wl, TL-3 4.000 EACH
33 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 788.000 LFT
36 602-06729 BARRIER DELINEATOR 42.000 EACH
37 602-91266 MEDIAN BARRIER, CONCRETE, MODIFIED 418.000 LEFT
38 621-03867 MULCHED SEEDING, A 11,636.000 SYS
39 621-06570 TOP SOIL 1,492.000 CYs
40 715-03321 SAFETY METAL END SECTION, 6:1, 12 IN. 4.000 EACH
41 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 800.000 LEFT
42 718-08308 UNDERDRAIN, PATCHING 1,320.000 LEFT
43 801-03290 CONSTRUCTION SIGN, C 24.000 EACH
44 801-06710 FLASHING ARROW SIGN 1,980.000 DAY
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07024 ENERGY ABSORBING TERMINAL, CZzZ, TL-3 10.000 EACH
47 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 4,700.000 LFT
48 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 9,850.000 LFT
49 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 1.000 EACH
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CALL ORDER : 580 CONTRACT ID : T -31740-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ITS TRAFFIC MANAGEMENT SYSTEM
50 802-07053 BOX TRUSS SIGN STRUCTURE FOUNDATION 9.000 EACH
51 802-07053 BOX TRUSS SIGN STRUCTURE FOUNDATION 17.000 EACH
52 802-07053 BOX TRUSS SIGN STRUCTURE FOUNDATION 2.000 EACH
53 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
54 802-07061 OVERHEAD DMS STRUCTURE, BOX TRUSS 14.000 EACH
55 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
56 802-09187 DMS LUMP LUMP
57 802-09483 DMS 5.000 EACH
58 802-09483 DMS 28.000 EACH
59 802-09483 DMS 3.000 EACH
60 802-09483 DMS 21.000 EACH
61 802-76095 STRUCTURAL STEEL, BREAKAWAY 352.000 LBS
62 805-02383 CONDUIT, STEEL, GALVANIZED, 2.5 IN. 380.000 LFT
63 805-02618 WIRE, NO. 2 COPPER, 3 1C 4,980.000 LFT
64 805-92155 WIRE, XHHW, NO. 6 COPPER, 1/C 4,980.000 LFT
65 807-02191 HANDHOLE, LIGHTING 22.000 EACH
66 807-03965 CONDUIT, PVC, 2.50 IN., SCHEDULE 80, FOR ELECTRIC 1,640.000 LFT

67 807-95492 SERVICE POINT, II, BREAKER ENCLOSURE 10.000 EACH
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CALL ORDER : 610 CONTRACT ID : TM-31712-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 210-05815 LIGHTING 50.000 EACH
9 210-08284 EMERGENCY 50.000 EACH
10 702-90915 CONCRETE, A 10.000 CYs
11 715-97122 PIPE, PVC, 2 IN. 25.000 LEFT
12 732-04994 METER 1.000 EACH
13 732-04994 METER 5.000 EACH
14 803-87715 GROUND ROD WITH CONNECTOR 3.000 EACH
15 805-04428 CABLE DUCT 6,000.000 LFT
16 805-04940 MAST ARM 10.000 EACH
17 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 500.000 LEFT
18 805-86842 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT, 1,000.000 LET
19 805-86843 WIRE, NO. 4 COPPER, 1C 5,000.000 LFT
20 805-86898 CONDUIT, STEEL, GALVANIZED, .75 IN. 100.000 LEFT
21 805-87408 SIGNAL, POLE, WOOD, 5, 40 FT. 1.000 EACH
22 805-87640 BREAKAWAY COUPLING 5.000 SET
23 805-87746 AERIAL CABLE, TRIPLEX 200.000 LFT
24 805-87780 CIRCUIT BREAKER 10.000 EACH
25 805-91706 ANCHOR BOLT, REPAIR 10.000 EACH
26 805-95518 FLEXIBLE CONDUIT, 2 IN. 20.000 LFT
27 805-95519 FLEXIBLE CONDUIT, 0.75 IN. 10.000 LFT
28 805-95705 BREAKAWAY ALUMINUM TRANSFORMER BASE 40.000 EACH
29 805-96197 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT, 1,000.000 LEFT
30 805-98469 PULL BOX 10.000 EACH
31 807-01562 POWER DISCONNECT PLUG FOR HIGH MAST TOWER 3.000 EACH
32 807-01563 HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL 3.000 EACH
33 807-01564 HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE 1.000 EACH
34 807-01603 SERVICE POINT, TYPE II 6.000 EACH
35 807-01606 HIGH MAST TOWER EXTERNAL WINCH ADAPTER ASSEMBLY AND SAFETY 3.000 EACH
36 807-01617 HANDHOLE COVER AND RING 1.000 EACH
37 807-02109 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, WITH 25.000 EACH
38 807-02191 HANDHOLE, LIGHTING 4.000 EACH
39 807-02199 HANDHOLE COVER, RECTANGULAR 3.000 EACH
40 807-07703 HIGH MAST TOWER 10.000 EACH
41 807-84492 LIGHT POLE, 30 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER 1.000 EACH
42 807-85480 LIGHT POLE, 30 FT. E.M.H., 5.0 FT. MAST ARM, BREAKAWAY BASE 1.000 EACH
43 807-85488 LIGHT POLE, 30 FT. E.M.H., 8.0 FT. MAST ARM, BREAKAWAY BASE 1.000 EACH
44 807-85496 LIGHT POLE, 30 FT. E.M.H., 12.0 FT. MAST ARM, BREAKAWAY BASE 3.000 EACH
45 807-85502 LIGHT POLE, 30 FT. E.M.H., 15.0 FT. MAST ARM, BREAKAWAY BASE 3.000 EACH
46  807-85740 LIGHT POLE, 40 FT. E.M.H., 5.0 FT. MAST ARM, BREAKAWAY BASE 2.000 EACH
47 807-85752 LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, BREAKAWAY BASE 2.000 EACH
48 807-85762 LIGHT POLE, 40 FT. E.M.H., 15.0 FT. MAST ARM, BREAKAWAY BASE 4.000 EACH
49 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 20.000 EACH
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CALL ORDER : 610 CONTRACT ID : TM-31712-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE
50 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 25.000 EACH
51 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 12.000 EACH
52 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 10.000 EACH
53 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 50.000 EACH
54 807-86910 CONNECTOR KIT, UNFUSED 50.000 EACH
55 807-86915 CONNECTOR KIT, FUSED 50.000 EACH
56 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 50.000 EACH
57 807-86930 INSULATION LINK, NONWATERPROOFED 50.000 EACH
58 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 10.000 EACH
59 807-86955 CABLE DUCT MARKER 1.000 EACH
60 807-87022 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 2,880.000 MOS
61 807-87085 ELECTRICIAN 300.000 HRS
62 807-87595 REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE RING 6.000 EACH
63 807-87800 CABLE DUCT, INSTALL 3,000.000 LFT
64 807-91704 LIGHT POLE HANDHOLE COVER 30.000 EACH
65 807-91705 CONDUIT, POLYETHYLENE, REPAIR 10.000 EACH
66 807-92870 TRANSFORMER BASE HANDHOLE 10.000 EACH
67 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 10.000 SET
68 807-93746 TOWER RING LIFT CABLE, 0.375 500.000 LFT
69 807-93747 TOWER RING, SUSPENSION CABLE, 0.1875 500.000 LEFT
70 807-94480 LIGHT STANDARD, INSTALL 30.000 EACH
71 807-95488 NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE 2.000 EACH
72 807-95508 VANDAL SHIELD, LEXAN 20.000 EACH
73  807-95513 SERVICE POINT MAIN BREAKER 5.000 EACH
74 807-95514 SERVICE POINT RISER 1.000 EACH
75 807-95515 SERVICE POINT WEATHERHEAD 1.000 EACH
76 807-95516 RELAY SWITCH 15.000 EACH
77 807-95523 WATERPROOFING OF ELECTRICAL CONNECTOR 60.000 EACH
78 807-95528 GROUP RELAMP HIGH PRESSURE SODIUM LUMINAIRES LUMP LUMP
79 807-95632 SERVICE POINT, OVERRIDE CIRCUIT 10.000 EACH
80 807-96183 SHAFT FOR 30 FT. M.H., TWIN 10 FT. M.A. 3.000 EACH
81 807-96184 SHAFT FOR 30 FT. M.H. TWIN 12 FT. M.A. 3.000 EACH
82 807-96204 LOWERING AND RAISING OF TOWER 2.000 EACH
83 807-96236 LIGHT POLE, HIGH MAST, TOWER POWER CABLE 3.000 EACH
84 807-96868 LUMINAIRE, INSTALL 15.000 EACH
85 807-98716 KELLUM GRIP, STAINLESS STEEL 5.000 EACH






